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भाट, इंदिरा पुल के पास, गांधीनगर - 382 428  
Bhat, Nr. Indira Bridge, 

Gandhinagar – 382 428 GUJARAT (INDIA) 

 

Tel. : + 91 – 23962000  

Fax : + 91 – 23962277 

ननवििा िस् ताि े( ोिभ भाग) 
TENDER DOCUMENT (Two Part) 

 

(एक मशु् त ननवििा िस् ताि े() 

(Lump sum Tender Document) 

 

भाग-I तकनीकी बभली 
Part-I Technical Bid 

 

ई-ननवििा सूचना सं.: IPR/TN/CIVIL-PR/10/2021 

E-Tender Notice No.: IPR/TN/CIVIL-PR/10/2021 

कार्य का नाम:  
Name of Work: 

आईपीआर कैं पस, प् लाज् ़मा संधसन ां सनथ  ां, भाट, गान ींगर -382428, गधजरात में िकय शॉप फैसससलटी के 
विस्तार ोिकय शॉप फैब्रिकेशन र्ार्य का विस्तार) के सलए शरे् ब्रबल्र्गं के नंमााण का डिजाइं, नंमााण और 
हथतानतरण, के आ ार पर डर्जाइननगं सदित िधैाननक अनमुनत प्राप्त करना, सवुिधा के उपर्भग िेत ु ननमायण 
करना एि ंप् लाज् ़मा अनसुधंान ससं्न ान ोीईपीीर) कभ सपुिुय करना। 
 

Construction of Shed Building for Augmentation of Workshop facility ( Extension of Workshop 
Fabrication yard) at IPR campus, Institute for Plasma Research , Bhat , Gandhinagar -382428, Gujarat on 
Design, Build  and Transfer Basis including Designing, obtaining Statutory permissions ,Construction 
(Build) to make facility for use and Transfer  to Institute for Plasma Research (IPR). 
 
नंविदा आमनत्रित करंे िाले  अध्र्क्ष, (I-CDC) 

प्राध कारी का ंाम और पता: प्लाज़्मा संधसन ां सनथ ां (IPR) 

इनददरा पधल के पास, भाट 
गान ींगर-382428 

Name and Address of  
Tender Inviting Authority:   Chairperson, I-CDC  

Institute for Plasma Research (IPR), 

Near Indira Bridge, Bhat, 

Gandhinagar-382428 
 

ंोट : इस दथ तािे क के सनरेेजजी त ा दहनदी सनथकरण में सकसी भी विसनगनत के मामले में सनरेेजजी 
सनथकरण प्रबल रहेगा।  

NOTE: In case of any discrepancy between English and Hindi version, English version shall prevail.
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 बोली सधरिा घोषणा प्रपि 

Bid Security Declaration Form  

 फॉमा "A" वित्तीय जांकारी 
FORM “A ” Financial Information  

 फॉमा "B"  नंविदा जमा करंे की सननतम नतध  को समाप्त होंे िाले वपछले 
7 िषों के दौरां पूणा सकए गए सभी नंमााण कायों का वििरण। कोई भी 
काया छूटंा ंहीन चादहए। 

Form “B” Details of all Construction works completed during last 7 
years ending last day of submission of tender. No works shall be left 

out. 

 

 फॉमा "C" – नंमााणा ीं नंमाणा कायों का वििरण (जारी काया)। कोई भी 
काया छूटंा ंहीन चादहए। 

पािता मांदनि 1 में उल्ललणित पूणा कायों के ललए फॉमा "िी" प्रदशां ररपोटा। 
Form “C”-Details of construction works Under Execution (Ongoing 

works). No works shall be left out. 

 

 फॉमा "D" पािता मांदनि 1 में उल्ललणित पूणा कायों के ललए नंष् पादं  
ररपोटा। 

Form “D” Performance Report for Completed works mentioned in 
Eligibility Criteria 1. 

 

 फॉमा "E" सनगठंात्मक सनरचंा 
FORM "E" Organisational Structure  

 फॉमा "F" फमा के पास उपलब्  प्रशासनंक और तकंीकी कमाचाररयों का 
वििरण और समय पर काम पूरा करंे के ललए तैंात सकए जांे का 
प्रथताि। 

Form   “F” Details of Administrative and Technical Staff Available 
with the firm and that Proposed to be deployed to complete the work 

in time. 

 

 फॉमा "G" फमा के पास उपलब्  नंमााण के उपकरण का वििरण और समय 
पर काम पूरा करंे के ललए तैंात सकए जांे का प्रथताि 

Form  “G “Details of Construction Equipment available with firm and 
proposed to be deployed to compete the work in time 

 

 फॉमा 'H' प्रमधि कालमाकों का बायोिटेा 
FORM 'H’ Curriculum Vitae of KEY PERSONNEL  

 फॉमा "I" स धंसूची बैंक से बैंकर के प्रमाणपि का फॉमा 
FORM “I” Form of Banker’s Certificate from a Schedule Bank  

 फॉमा "J" सध देश फॉमा 
Form “J” Mandate Form  

 सध् यि- आईसीिीसी से सत्यनंष्ठा समझौता पि 

Integrity Pact letter from Chairperson -ICDC  

 बोलीकताा से सत्यनंष्ठा समझौता पि 

Integrity Pact letter from Bidder  

 सत् यनंष् ठा समझौता 
Integrity Agreement  

 बोलीकताा द्िारा घोषणा 
Declaration by the Bidder  

 Annexures - Line Sketch Drawings Sr. No. 1 to 4 for proposed 

shed building  
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Tender Notice  

नंम्ंललणित दोंों काया के ललए ई-ननवििा माध्यम से योग् य बोलीकतााओन से दो भागों में ऑंलाइं नंविदाएन 
आमनत्रित की जा रही हैं। 
Online tenders are invited in Two parts THROUGH e-tendering mode from and eligible bidders for the 

following two works. 

 

 

1 

 

 

 

 

 

 

कार्य का 
नाम:  
 

 

 

 

Name of 

Work 

 

TENDER NOTICE NO: IPR/TN/CIVIL-PR/09/2021 
 

जीआईिीसी, सेक्टर -25, गान ींगर, गधजरात में ल्थ त आईपीआर के एफसीीईपीटी कैं पस 
में शिे त्रबल्लिनग के नंमााण का डिजाइं, नंमााण और हथतानतरण, के आ ार पर डर्जाइननगं 
सदित, िधैाननक अनमुनत प्राप्त करना, सधवि ा के उपयोग हेतध ननमायण करना एिन प् लाज् ़मा 
संधसन ां सनथ ां (आईपीआर) को सपुिुय करना। 
  

Construction of Shed Building at FCIPT campus of IPR, GIDC, Sector -25, 

Gandhinagar, Gujarat on Design, Build  and Transfer Basis including Designing, 

obtaining Statutory permissions ,Construction (Build) to make facility for use 

and Transfer  to Institute for Plasma Research (IPR). 

 

 

 

 

 

2 

 

 

 

 

 

 

कार्य का 
नाम:  
 

 

 

 

 

 

Name of 

Work 

 

TENDER NOTICE NO: IPR/TN/CIVIL-PR/10/2021 

 

आईपीआर कैं पस, प् लाज् ़मा संधसन ां सनथ  ां, भाट, गान ींगर -382428, गधजरात 
में िकय शॉप फैसससलटी के विस्तार ोिकय शॉप फैब्रिकेशन र्ार्य का विस्तार) के सलए शरे् 
ब्रबल्र्गं के नंमााण का डिजाइं, नंमााण और हथतानतरण, के आ ार पर डर्जाइननगं सदित 
िधैाननक अनमुनत प्राप्त करना, सवुिधा के उपर्भग िेत ु ननमायण करना एि ं प् लाज् ़मा 
अनसुधंान ससं्न ान ोीईपीीर) कभ सपुिुय करना। 
 

Construction of Shed Building for Augmentation of Workshop facility ( Extension of 

Workshop Fabrication yard) at IPR campus, Institute for Plasma Research , Bhat , 

Gandhinagar -382428, Gujarat on Design, Build  and Transfer Basis including 

Designing, obtaining Statutory permissions ,Construction (Build) to make facility for 

use and Transfer  to Institute for Plasma Research (IPR). 

 

उपरुक्त दोनों कार्यों के लिए लनलिदा दस्तािेज लिस्तृत लनलिदा सूचना के साथ https://eprocure.gov.in/eprocure/app पर 
लनशुल्क देखेने तथा डाउनिोड करने के लिए उपिब्ध ह।ै 
 

Detailed tender notice and Tender Document for the respective work is available on website 

https://eprocure.gov.in/eprocure/app for free view and downloading. 

 

इस लनलिदा सूचना की प्रलत दखेने के लिए संस्थान की िेबसाईट पर भी उपिब्ध ह।ै 
A copy of this tender notice is also available on the Institute’s website for viewing only 
http://www.ipr.res.in/documents/tenders.html  

 support-icdc@ipr.res.in 

 

 

 भाट, इंदिरा पुल के पास, गांधीनगर - 382 428 
Bhat, Nr Indira Bridge, Gandhinagar – 382 428 

 गुजरात ोभारत) GUJARAT (INDIA) 

Tel. : + 91 – 23962000      

Fax : + 91 – 23962277 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.ipr.res.in/documents/tenders.html
mailto:support-icdc@ipr.res.in
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ई-ननवििा और ऑनलाइन जमा करने सबंधंी जानकारी एि ंननिेश 

INFORMATION AND INSTRUCTIONS FOR e-TENDERING AND ONLINE SUBMISSION 
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Additional Notes:  

1. Bids shall be submitted online only at CPP Portal website : 

https://eprocure.gov.in/eprocure/app 

2. The agency shall download the pre bid clarification if any for the work and upload the 

same (scanned copy) duly signed and sealed. The revised documents (if any) shall be uploaded in e tender 

portal. 

3. Tenderers are advised to upload their documents well in advance, to avoid last minutes rush on the server 

or complications in uploading. Institute for Plasma Research, in any case, shall not be held responsible for 

any type of difficulties during uploading the documents including server and technical problems 

whatsoever. 

4. Submission of the tender documents after the due date and time (including extended 

Period) shall not be permitted. 

5. Intending Bidders are advised to visit this website regularly till closing date of submission to keep 

themselves updated as any change/ modification in the tender will be intimated through this website only 

by corrigendum / addendum/ amendment. 

6. Institute reserves the right to accept or reject the tender(s) in full or in part, without assigning any reason 

thereof. Tenders with any conditions including conditional rebate shall be rejected forthwith. 

https://eprocure.gov.in/eprocure/app
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INSTRUCTIONS TO BIDDERS REGARDING PROVISIONS OF MAKE IN 

INDIA. 

The bidder shall submit their quoted bid in compliance with the following provisions for Make in 

India. 

1. MAKE IN INDIA 

i. As defined under the Public Procurement (Preference to Make in India), order 2017, 

Revised order dated: 16/09/2020 or as being revised from time to time, in procurement of 

goods or services in respect of which the Nodal Ministry/Department has communicated, 

that there is sufficient local capacity and local competition, only “Class-I local supplier’, 
as defined under the said order, shall be eligible to bid irrespective of purchase value. 

ii. Only “Class-I local supplier” and “Class-II local supplier’, as defined under the above 
said order, shall be eligible to bid in procurements under taken by this Institute, except 

where the mode  of procurement is by issue of Global Tender Enquiry. The bidding 

supplier shall indicate the percentage of local content for the item being offered in their 

bid. 

iii. Where the procurement is by issue of Global Tender enquiry, Non local suppliers, shall 

also be eligible to bid along with “Class-I local suppliers and Class-II local suppliers”. 
Suppliers/bidders offering imported products will fall under the category of Non-local 

suppliers. 

iv. Subject to the provisions of the above said order, and to any specific instructions issued 

by the Nodal Ministry or in pursuance of the said order, purchase preference shall be 

given to “Class-I local Suppliers” in procurements under taken by this Institute, in the 
manner specified there in the order. 

v. The bidders along with their bid/tender shall be required to provide a self-declaration 

certificate of the local content (where the procurement value is Rs.10 Crore or less) for 

the item offered and their status as Class-I/Class-II/Non-Local supplier and their 

eligibility to participate in the tender. In cases of procurement for a value in excess of 

Rs.10 crores, the “Class-I local supplier’/’Class-II local supplier’ shall be required to 
provide a certificate from the statutory auditor or cost auditor of the company (in the case 

of companies) or from a practicing cost accountant or practicing chartered accountant (in 

respect of Contractors other than companies) giving the percentage of local content. 

vi. Self-declaration certificate should quantify the percentage of local content of the offered 

product only. It should also indicate the location. However, claiming the services such as 

transportation, insurance, installation & commissioning, training and after sale service 

support like AMC/CMC etc., shall not be considered as local content as per OM N.P-

45021/102/2019-BE-II-Part(1)(E- 50310) dated:4/03/2021 issued by Ministry of 

Commerce and Industry, DPIIT. 

vii. False declarations/violation of this order terms shall be deemed to be breach of code of 

integrity resulting in debarment of the firm for a period up to 2 years. Under such 

circumstances, the supplier shall not be considered for any preferences as proposed in the 

order. 

viii. Wherever the bids are received without accompanying the above said requisite certificate 

such offers shall be treated as incomplete and not considered. 

ix. Bidders/contractor are divided into three categories based on Local Content (The total 

value of the item procured (excluding net domestic indirect taxes) minus the value of 

imported content in the item (including all customs duties) as a proportion of the total 
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value, in percent): 

1. Class-I local supplier is with local content equal to or more than as 

prescribed by the Nodal Ministry/ NIT, if prescribed, for the item being 

procured or 50% whichever is higher. 

2. Class-II Local supplier is with local content equal to or more than as prescribed 

by the Nodal Ministry/NIT, if prescribed, for the item being procured or 20% 

whichever is higher, but less than that applicable for class-I local supplier. 

3. Non-local supplier is with local content less than that applicable to class-II local 

supplier, as stated above. 

 

Note: Where the estimated value of the procurement is less than Rs.5 Lakhs (or as being 

amended by the competent authority from time to time) is exempted from the provisions of the 

above Make in India policy as stated therein the order. 

Self-certification under preference to “Make in India” order as per Annexure-I should be 

uploaded on e-tender portal along with other documents. 

 

 

2. ELIGIBILITY OF BIDDERS FROM SPECIFIED COUNTRIES: 

i. Orders issued by the Government of India restricting procurement from bidders of 

certain countries which shares a land border with India shall apply to this procurement. 

ii. Any bidder from a country which shares a land border with India ( 

https://mea.gov.in/india-and- neighnours.htm ), excluding countries as listed in the 

website of Ministry of External Affairs ( https://meadashbaord.gov.in/indicators/92 ), to 

which the Government of India has extended lines of credit or in which the Government 

of India is engaged in development projects – hereinafter called “Restricted countries’) 
shall be eligible to bid in this tender only if the bidder is registered ( 

https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration- of-

Bidders-15Oct2020.pdf ) with the Registration committee constituted by the Department 

for promotion of Industry and Internal Trade(DPIIT) . The bidders shall enclose valid 

registration certificate along with their offer. Wherever the bids are received without 

accompanying the above said requisite certificate such offers shall be treated as 

incomplete and not considered. 

Self-certification under ELIGIBILITY DECLARATIONS FROM SPECIFIED 

COUNTRIES order as per Annexure-II should be uploaded on e-tender portal along with 

other documents. 
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(I) Detailed Tender Notice Inviting Tender (NIT) 
ननवििा ीमंत्रण सूचना ोएनीईटी) की विस्ततृ ननवििा 

 

 

 

 

1 

 

एंआईटी ं. NIT No. 

 

IPR/TN/CIVIL-PR/10/2021 

 
 

2 

 

 

काया का ंाम 

 

 

 

 

 

 

 

 

 

 

 

Name of work 

 

 
आईपीआर कैं पस, प् लाज् ़मा संधसन ां सनथ  ां, भाट, गान ींगर -

382428, गधजरात में िकय शॉप फैसससलटी के विस्तार ोिकय शॉप 
फैब्रिकेशन र्ार्य का विस्तार) के सलए शरे् ब्रबल्र्गं के नंमााण का 
डिजाइं, नंमााण और हथतानतरण, के आ ार पर डर्जाइननगं सदित 
िधैाननक अनमुनत प्राप्त करना, सवुिधा के उपर्भग िेत ु ननमायण 
करना एि ं प् लाज् ़मा अनसुधंान ससं्न ान ोीईपीीर) कभ सपुिुय 
करना। 
 

Construction of Shed Building for Augmentation of Workshop 

facility ( Extension of Workshop Fabrication yard) at IPR 

campus, Institute for Plasma Research , Bhat , Gandhinagar -

382428, Gujarat on Design, Build  and Transfer Basis including 

Designing, obtaining Statutory permissions ,Construction 

(Build) to make facility for use and Transfer  to Institute for 

Plasma Research (IPR). 
 

 

3  
 

पररयोजंा की स धंमानंत कध ल लागत 
(डि काइं करंा,  ि ैानंक क 
संधमनत प्राप्त करंा,  सभी 
उपयोगी सामधरेजयों के सा  
नंमााण काया एिन दो साल के ललए 
व्यापक रिरिाि)  

Estimated Total Cost of 

Project (Design, Obtaining 

statutory permissions and 

Construction works (Build) 

including all utilities and 

Comprehensive Maintenance 

for Two years) 
 

 

1.00 करोि रुपये (संधमानंत)  
 

 

 

 

Rs. 1.00  Crore (Approx.)   
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4  

बयांा रालश (EMD) 

 

 

 

 

 

 

 

 

Earnest Money Deposit  (EMD) 

 

 

सनलग्ं प्रारूप के स धंसार बोली सधरिा घोषणा प्रपि के रूप में बयांा 
रालश  केिल बोलीकतााओन द्िारा जमा की जांी चादहए।  

  

बोली सधरिा घोषणा प्रपि की थकैं कॉपी सपलोि करंे के बाद ही बोली 
जमा की जा सकती है और बोली जमा करंे की सिध  के भीतर मूल 
प्रनत ई-नंविदा सध कारी के कायाालय में जमा की जांी चादहए।  

 

बोली सधरिा घोषणा प्रपि के त्रबंा प्राप्त बोललयों को सरसरी 
तौर पर िाररज कर ददया जाएगा।  

 

EMD in the form of Bid Security Declaration form as per 

format attached need to be only submitted by Bidders.  

  

The bid can only be submitted after uploading the scanned copy 

of Bid Security Declaration form and original should be 

deposited in office of e-tender officer, within the period of bid 

submission as mentioned.  

 

Bids received without Bid Security Declaration form shall be 

summarily rejected.  
 

5 काया समापं की सिध  

 

 

 

 

 

Completion period 

 

365 days (12 मदिने ) (इस सिध  में पररयोजंा के परूा होंे 
तक ठेकेदार द्िारा डिजाइं काया, ि ैानंक संधमनत प्राप् त करंा 
एिन नंमााण काया (त्रबलि) ि आईपीआर को सधपधदागी शालमल है)  
 

365 days (12 Months)  (Including  Design, obtaining 

statutory permissions  & Construction works (Build) by Contractor 

till project completion, and Transfer to IPR ) 

 

6 नंविदा प्रसक्रया शधलक 

 

 

 

Tender Processing Fee 

 

Nil  

 

 

 

Nil   
 

7 नंष्पादं गारनटी 
 

 

Performance Guarantee 

 

स्वीकृति पत्र जारी करने और कार्ाादेश जारी करने से पहले 15 
तदन ों के भीिर तनतिदा मूल्य का 3%। 

 

3 %  of Tendered Value  to be submitted within 15 days upon issue 

of Letter of Acceptance and before placing Work Order 
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8 सधरिा जमा रालश 

 

Security Deposit 

 

नंविदा मलूय का 2.5% त्रबलों से काट ललया जाएगा। 
2.5% of the Tendered Value shall be deducted from the bills. 

9 CPP Portal िेबसाइट  

https://eprocure.gov.in/eprocure/app  

पर देिंे त ा िाउंलोि करंे के 
ललए नंिेदा दथ तािे क की उपलब् ता 
 

 
Availability of Tender Documents 

for view and download  on CPP 

portal website  
https://eprocure.gov.in/eprocure/app  
 

 

 

दि. 14/12/2021 कभ प्रात:  10:00 से  01/02/2022 कभ 
13:00 बजे तक 

 

 

 

 

From 10:00 Hours on 14/12/2021 Up to 13:00 Hours on 

01/02/2022. 
 

10 साइट विल्ज़ट, यदद हो तो 
Site Visit, if any 
 

एजेंलसयों द्िारा साइट विल्ज़ट(यदद हो) –दद. 04/01/2022 को  
15:00 बजे तक   

सनपका  सध कारी – श्री शलैेन् र त्रििेदी, प्रभारी सध कारी, e-

tender, प्लाज़्मा संधसन ां सनथ ां, इनददरा पधल के पास, भाट, 
गान ींगर-382428. प्रा लमकता से ईमल द्िारा: 
etender.icdc@ipr.res.in या दरूभाष ंनबर: -079-2396 

2000, 2396 4009 के माध्यम से 

 

Site visit by Agencies (if any) – up to 15:00 Hours on   
04/01/2022.   
 
Contact officer  Mr. Shailendra. Trivedi, officer in-charge, 
e-tender, Institute for Plasma Research, Near Indira 
Bridge, Bhat, Gandhinagar -382428. Preferably by email: 
etender.icdc@ipr.res.in or through Tel No:-079-2396 2000, 
2396 4009  
 

11 बोली पिूा थपष्टता 
Pre-bid clarification. 

 

आिदेक CPP portal िेबसाइट 
https://eprocure.gov.in/eprocure/app  पर सपंे प्रश्ंों को 
सपलोि करके दद. 07/01/2022 कभ 15:00 बजे तक नंविदा 
दथ तािे क के बारे में थपष्टीकरण मानग सकता है।  
 

The applicant can seek clarifications regarding Tender document 

up to 15:00 Hours on 07/01/2022 by uploading their queries 

on CPP portal website https://eprocure.gov.in/eprocure/app    

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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  The clarifications will be uploaded on the same web portal by 

15:00 Hours on  19/01/2022  

थपष्टीकरण दद.    19/01/2022 को 15:00 बजे तक उसी िेब 
पोटाल पर सपलोि सकया जाएगा। 
 

12 नंविदाओन के ऑंलाइं जमा 
करंे की आरनभ तारीि और समय 
Start date and time of online 

submission of tenders 

 

दि.   20/01/2022 कभ 13:00 बजे से 

 

From 13:00 Hours on  20/01/2022.   

13 नंविदाओन के ऑंलाइं जमा 
करंे की सननतम तारीि और 
समय 
Last date and time of closing of 

online submission of tenders 

दि.  01/02/2022 कभ 13:00 बजे तक 

 

13:00 Hours on 01/02/2022.  
 

14 बयांा रालश जमा के ललए बोली 
सधरिा घोषणा प्रपि जमा करंे की 
सननतम तारीि। 

 

Last date for submission of Bid 

Security  Declaration form  

towards EMD. 

 

श्री शलैने् र त्रििदेी, प्रभारी सध कारी (e-tender), प्लाज़्मा संधसन ां 
सनथ ां, भाट, गान ींगर-382428 के कायाालय में दद.  
02/02/2022 को 13:00 बजे र्ा उससे पिल े 
दरूभाष सन. 079 23962000, 079-23964009  

 

 

On or before   13:00 Hours on 02/02/2022 in the Office of  Mr.  
Shailendra. Trivedi , Officer In-charge (e-tender) , Institute for 

Plasma Research, Near Indira Bridge, Bhat, Gandhinagar -382428  

Phone no. 079 23962000, 079-23964009 

 

15  

तकंीकी बोली (भाग-I)  के 
ऑंलाइं िोलंे की तारीि और 
समय 
 

 

 

Date and time of online opening 

of Technical Bid (Part -I) 

 

 

दि. 02/02/2022 कभ 15:00 बज े  

तकंीकी बोली (भाग-I) प्लाज़्मा अनसुधंान ससं्न ान, भाट, 
गांधीनगर-382428 में ऊपर दशााई गई तारीि और समय पर िोली 
जाएगी। 
On  02/02/2022 at 15:00 Hours   

 

Technical bid (Part-I) will be opened at Institute for 

Plasma Research, Near Indira Bridge, Bhat, Gandhinagar -

382428 at the stipulated date and time as above. 
16 सहाता प्राप्त बोलीकतााओन की 

वित्तीय बोललयों (भाग-II) के िधलंे 
की तारीि और समय। 
Date of opening of Price Bids 

(Part -II) of Technically qualified 

bidders  

 

 

इसकी सचूंा बाद में दी जाएगी। 

 

 

Will be notified at a later date. 
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(II) BRIEF PARTICULARS OF THE WORK 

 

Institute is having existing main campus at Institute For Plasma Research, Bhat Village,Near Indira 

Bridge,Gandhinagar-382428,Gujarat, India. 

 

The existing IPR campus land area is 202344 Sqm and total existing Built up area constructed is 

approx. 63962 Sqm, 

 

The Institute desires to construct following building on the basis of Design, Obtaining Statutory 

Permissions, Construction (Build) and Transfer to IPR and maintenance of building with all utility 

services for period of two years. 

  

Construction of Shed Building for Augmentation of Workshop facility (Extension of Workshop 

Fabrication yard) at IPR campus (Approx. Building carpet area 400 Sqm). The broad scope of work 

and minimum requirements of Building services and single line along with Sketch of proposed 

building is attached in this technical bid. 

 

The location of building site is at Institute for Plasma Research, Bhat Village, Near Indira Bridge, 

Gandhinagar-382428, Gujarat, India. 
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(III) BROAD SCOPE OF WORK and REQUIREMENTS  

   

(A) Broad Scope of Works:  
 

The land is available at IPR campus.  

 

The broad scope of work consists of 

 

(a) Design : 

 

1. Carrying out Topographical Survey 

2. Carrying out Site Survey of existing building & Utility services 

3. Carrying out Soil Investigations (Geo-Technical Investigations) for proposed site. 

 

4. Designing of proposed Building and Utility services  

i) Architectural, 

ii) Civil works 

iii) Structural, 

iv)  Proof Checking of Structural design by IIT/ NIT, 

v)  PH  works (Plumbing , Sanitary , Water Supply & Drainage) - Internal & 

External  

vi)  Electrical works - Internal & External, 

vii)  HVAC works - Exhaust fans for Ventilation 

viii) Mechanical Rolling shutters, openings, etc. 

ix) Fire Detection & Fire Protection and Fire Fighting & Safety works  

x) General Development works including Roads, Strom water drain, Street light, 

water supply, drainage, etc.) 

 

The broad requirements are given by IPR in this tender and design should be in 

accordance with respective IS codes / National Building code and Vulnerable atlas 

of India (Building Materials & Technology promotion council (BMTPC), Ministry 

of Housing and Urban affairs Govt. India. 

 

The bidder shall consider seismic and all the other parameters for designing in 

accordance to respective IS and National Building code applicable and Vulnerable 

atlas of India (Building Materials & Technology promotion council (BMTPC), 

Ministry of Housing and Urban affairs Govt. India, for the proposed Buildings for 

given site location. 

 

5. The design and layout shall be prepared considering optimum use of existing land 

area. 

 

6. The design shall be carried out through qualified & experienced licensed Architect, 

licensed Structural engineer and qualified personnel for all other utility services. 

 

7. The contractor shall submit design and drawings and obtain consent/ confirmation of 

IPR on the fulfilment of the Requirements from the Institute for Plasma Research. 

 

8. Contractor shall prepare all designs confirming to relevant Bureau of Indian 
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Standards, National Building Code & in accordance with byelaws / acts other 

regulations of Statutory Bodies. 

 

9. The Contractor shall provide the Institute, Four set of approved preliminary drawings 

and Six sets of execution drawings and “As built” in hard copy as well as in Soft 

copies (Autocad & pdf) of all the Drawings & Documents.  

 

(b)         Obtaining Statutory Permissions: 

 

Obtaining all Statutory Permissions - Construction & Building Use- (including but 

not limited to AUDA/AMC/GMC, Fire Department, Civil Aviation (AAI), Forest 

Department, Environment and Pollution control board, Town planning, MOEF, any other 

statutory bodies, etc. for Construction and Building use permission.  

 

The construction Permissions and other statutory permission shall be obtained 

before start of execution construction work at site 

 

The Building use permissions shall be obtained after completion of works and before 

handing over of the Building & facility to IPR. 

 

The quoted amount shall be inclusive of all the statutory charges. 

 

 

(c)         Construction ( Build) : 

 

1. Construction of Building & General Development including all Utility services such 

as Civil, Structural, PH  works (Plumbing , Sanitary , Water Supply & Drainage) - 

Internal & External,  Electrical works - Internal & External,  Mechanical including 

Rolling shutters, openings, etc, , HVAC works -  Exhaust fans for ventilation , Fire 

Detection & Fire Protection and Fire Fighting & Safety works and General 

Development works including Roads, Strom water drain, Street light, water supply, 

drainage, etc.  

 

2. The Construction is inclusive of providing all materials, labour, etc. complete, so as 

the building is useable for the purpose and requirements it is constructed. 

 

3. The materials and workmanship of the construction work should be confirming to 

respective applicable IS codes /National Building Code and best standard practices 

for construction works. 

 

4. The execution of work shall be supervised through requisite number of qualified and 

experienced Engineers at site on full time basis to supervise the day to day works and 

also shall be responsible for monitoring of the progress of work as per approved 

drawings, construction procedures and practices and to ensure quality in day to day 

work as per specifications and standards. The contractor shall be responsible for 

deployment of qualified and experienced safety officer/Engineer for full time at site. 

 

5. The contractor shall maintain all the documents and records required by various 

statutory authorities and any other register/ records as advised by Institute and as per 

CPWD guidelines. These documents shall be submitted to the Institute as and when 

asked by Institute and handover the same after completion of the project. 
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6. The contractor shall ensure that they have complied with registration under Contract 

Labour (Regulation and Abolition) Act, 1970 and Central Rules, 1971 and abide by 

laws pertaining to labour including payment as per Minimum Wages Act and any 

other Act or enactment relating thereto and rules framed there under from time to 

time. The Contractor shall ensure compliance by the contractors of all labour laws 

and relevant Statutory Acts including Labour License, Minimum Wages Act, etc. 

 

7. The quality of the materials and workmanship shall be per specification, relevant 

codes and as per Sound Engineering practices and maintain necessary records. The 

mandatory tests to be conducted for all materials & workmanship and that should 

confirm as per specifications and relevant IS standards.  

 

8. The contractor shall ensure that contractors have taken requisite insurance to cover 

their workmans’ under ‘Workmen’s Compensation Act’ as per the contract. The 
contractor shall ensure that all such policies remain in force throughout the execution 

of project. 

 

 

9. The Contractor should take all necessary safety precautions at work site for Workers 

and personnel. The safety Instruction and Safety Protocol shall be obtained from 

Institute before start of work. The Contractor is solely responsible for safety of 

Workers and Personnel at site. 

 

10. The contractor should take all necessary precautions of safety of Building & Structure 

and also existing structures and existing services of the Institute.   

 

 

11. The contractor shall also have taken Contractor’s All Risk Insurance Policies”  to 
cover the loss / damage not limited to that caused by natural calamities / accident / 

accidental collapse of partially completed work, materials and plant at site and for 

third party claims for injury / damages. The contractor shall ensure that all such 

policies remain in force throughout the execution of project 

 

12. It is also inclusive of providing and executing with necessary consumables, 

equipment, temporary works, temporary storage sheds, temporary labour and staff 

colony(outside of Institute’s Premises), temporary site offices, constructions plant, 
fuel supply, power, transportation including making arrangement of power and water 

where ever required and all incidental items not shown or specified  necessary for 

the completion of works, on strict accordance with specifications and including 

revisions and amendments there to as may be required during the execution of the 

work.  

 

 

(d)              Transfer : 

 

The Building including all services shall be transferred to IPR after completion of 

all works and obtaining all statutory permission including Building Use permission. 

 

All Project details with As-built drawings, documents and maintenance manuals, 

Statutory Building user Permissions documents, Guarantee / Warranty certificate, 

etc. shall be handed over to IPR at the time of Transfer. 
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The Contractor shall submit six (06) copies of as built Drawings along with soft 

Copies of all the Drawings (.pdf and Autocad).  

 

(e)              Defect liability period Maintenance of Building and Utility Services:  

 

(i) Defect Liability period: 

 

The Defect Liability period is one year from the date of handing over of 

Building including Utility services to IPR for Construction defects. 

 

The contractor shall also carry out detailed inspection during defects liability period 

and get rectified all construction defects noticed during such inspection before the 

end of defects liability period. Any defect or inadequacy occurred in the work 

carried out because of the services performed by the contractor prior to the date of 

final acceptance of the work by the Institute, the contractor shall be under legal 

obligation to perform at his own initiatives and free of cost without any additional 

liability to the Institute, all such services as shall be deemed necessary to remedy 

such defects or in-adequacy. The decision of Institute regarding defect or in-

adequacy in the work so carried out and services rendered shall be final and binding. 

 

In case, despite the specific request by the Institute to the contractor to rectify or 

remedy the defect or inadequacy so pointed out and brought to the notice of the 

contractor, if the contractor fails and neglects to rectify the same, within the time 

frame given by the Institute, then the Institute shall have every right to rectify the 

same from the third agency at the costs and risk of the contractor. Institute shall have 

every right to deduct/recover the said expenses incurred to rectify the same by 

Institute from the third agency from the payment due and payable to the contractor 

 

(ii) Maintenance period: 

 

The maintenance Period is Two years from the date of handing over of 

Building including Utility services to IPR. The Building and all Utility services 

shall be maintained for a period of Two years after handing over of Building 

and services to IPR. The maintenance shall be comprehensive including all 

Materials and Labour, etc. complete. 

 

The contractor shall also carry out detailed inspection during maintenance period 

and get rectified / repair all defects noticed during such inspection or notified by 

Institute.  

 

In case, despite the specific request by the Institute to the contractor to rectify or 

repair so pointed out and brought to the notice of the contractor, if the contractor 

fails and neglects to rectify the same, within the time frame given by the Institute, 

then the Institute shall have every right to rectify/ repair the same from the third 

agency at the costs and risk of the contractor. Institute shall have every right to 

deduct/recover the said expenses incurred to rectify/ repair the same by Institute 

from the third agency from the payment due and payable to the contractor. 

Note: 

1. The broad minimum requirements are provided in this tender document. However, bidders 

are expected to visit the site of work and verify for themselves the site conditions, levels, 

topography, existing structures and other relevant & allied factors which have bearing on 

their assumption and quotes.  



Institute for Plasma Research    Construction of Shed Building for Augmentation of Workshop facility at IPR campus    Page 19 of 92 

 

  

 

 

 

 

2. The work shall be carried out according to the design/drawings developed by the successful 

bidder to whom the work is awarded and approved by the Institute for Plasma Research 

(IPR)  

3. The necessary layout and details are to be developed by successful bidder to whom the work 

is awarded, keeping in view the statutory & functional requirements of the system & 

facilities, providing enough space & access for operational use and maintenance. The 

certain minimum requirements are indicated in this Requirements & specifications. 

4. Any discrepancies found at a later date shall not form the basis of any extra claim or time 

extension. Contractor shall take care to assess exact nature and quantum of work. 

5. The contractor should fully apprise himself of the prevailing conditions at the proposed site, 

meteorological conditions like climate rainfall, relative humidity, wind, Seismic and site 

specific parameters shall include for all such conditions, contingent measures in the bid 

including those which may not have been specifically brought out in the specifications. 

6. The Ten years Guarantee shall be provided for Anti-termite treatment, Water proofing 

works and Leak proof Building including Roof and Walls. The Guarantee Bond shall be 

provided in the prescribed format given by the Institute.  

7. Contractor shall attend all the periodical meetings related to the said work at Institute’s office as and 
when called for. 

8. The Contractor should submit structural stability report for the building and Structures 

designed & constructed by them. 

9. The Contractor should maintain all the documents required by various statutory authorities. 

10. The contractor shall submit physical progress reports once every month or as desired by 

Institute. 

11. The Contractor shall arrange for Temporary Electrical Power and Water required for 

construction work at their own cost. 

12. The contractor shall make their own arrangement for Temporary site offices for their 

personnel 

13. The Workers colony is not allowed in the Institute premises, the contractor shall make their 

own arrangement outside IPR premises. The Workers and contractor staff is not allowed to 

stay in campus after working hours for construction works 

14. The Institute undertakes no responsibility in respect of any life, health, accident, travel and 

any other insurance for the personnel deployed by the contractor. 

15. The contractor shall be responsible for any damages or loss on account of neglect of 

professional duty or conduct on the part of such staff or Engineers or others. To this effect, 

the contractor shall indemnify the Institute. 

16. The total quoted amount shall be inclusive of all the works that are required to complete the 

project and statutory requirements for making building and facilitates for use.. 

17. The tender is a lump sum basis for Design, obtaining all statutory permissions, 

Construction (Build) and Transfer to IPR and Comprehensive maintenance of building 

with all utility services period of for a period of two years from the date of handing over 

of the building including all Utility services.  
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(B)  Minimum Requirements of the Project  
 

The Shed building is required for set up of different types of machineries and storage of expensive raw 

materials and other accessories. 

 

Sr 

No.  

Description   Basic minimum Requirements   

(Providing, Erecting, fixing, Supply Installation 

Testing & Commissioning including all materials and 

labour etc. complete.) 

Remarks 

1 Shed Building 

(Workshop 

extension ) : 

 

1. Workshop area:   

This consist of Area for 31.27 m (L) x 13.72 m (W) 

adjoining to existing workshop area. Minimum clear 

height of 5.00 m. 

2. RCC Road of Minimum 4 m width on one side of  

Building with turning radius for Truck movement  

3. Dismantling of existing chain link fencing & 

existing gate,  existing Shed (west side) adjoining 

to workshop on proposed site and existing 

flooring etc, required to construct proposed Shed 

extension.  

The material 

dismantled shall be 

property of IPR and 

the serviceable 

materials (as decided 

by IPR) shall be 

stored and handed 

over to the IPR at the 

location shown to 

the contractor. The 

unserviceable 

materials / debris (as 

decided by IPR) 

shall be disposed of 

IPR campus.  

 Civil and 

Structural 

Requirements  

  

2. Foundations & 

Works up to 

Plinth level  

a. RCC Structure with RCC foundations, RCC 

Columns and RCC Beams  

b. Plinth retaining structure below Plinth level Brick 

work with RCC beams or RCC Walls/ pardi . 

c. Plinth level shall be matching with floor level of 

existing Workshop building. 

d. Plinth filling with well compacted good earth 

Murom / Sand Filling, PCC and RCC Flooring 

Base. 

 

3. Super Structure of 

Building  

Steel Structure building with Conventional Steel Sections 

or Pre-Engineered Steel Sections with paint. 
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4. Walls  1. Steel Structure Building with Prefabricated 

sandwich panels of made from GI / 

Galvalume sheet on both side with 50 mm 

thick insulated rigid Polyisocyanurate (PIR) 

foam insulation sheets along with required 

openings. 

2. One Cabin for Welding of size of approx.     

4 m (L) x 3.6 m (W) x clear height of 3.0 m 

is required. 

3. Partitions are not required in other areas. 

The Building shall be leak proof. 

 

 

5. Roof  1. Roof with Steel Structure Building with 

Prefabricated sandwich panels of made from 

GI / Galvalume sheet on both side with 

minimum 50 mm thick insulated rigid 

Polyisocyanurate (PIR) foam insulation 

sheets with required slope and Rain water 

gutter and down take pipe. 

The Building shall be leak proof. 

 

6. Flooring  RCC Tremix Concrete flooring for 1T/ Sqm Floor 

loading capacity in entire floor area. 

 

 

7 Doors :  No Additional Doors required The proposed shed 

building area shall be connected with existing 

door of Workshop building. 

 

8. Rolling Shutters  Motorised Rolling Shutters with all accessories. 

 

4 m (W) x Clear Height as per Shed height up to 

roof top) - 1 No. 

All the external openings shall be provided with 

Weather shed of appropriate width and length to 

protect against ingress of rain water. 

Motorised Pre 

colour coated GI / 

Galvalume 

Rolling Shutter  

 

9. Windows  Windows shall be provided for Natural light and 

ventilation, opening area as per National Building 

code and good architectural and engineering 

practices. 

 

All the external openings shall be provided with 

Weather shed of appropriate width and length to 

protect against ingress of rain water. 

Aluminium Section 

Sliding/ openable 

windows with Clear 

Glass and MS safety 

grills. 

 

10. Ventilation / 

Openings  

 

Exhaust fans are required.  
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12 General 

requirements 

1.  4m wide RCC Tremix Road on one side of the building 

2. Strom water lines with necessary Chamber and grills, 

etc complete. 

3. External Drainage lines with Manhole Chambers and 

connection with existing drainage system. 

4. Water supply line from existing line with necessary 

control valves to this Building. 

 

13 Painting internal 

surfaces 

(Plastered / 

Cement Board, 

Partition, etc.)  

Two or more coats of SUPER/PREMIUM ACRYLIC 

EMULSION with Primer and Putty  

 

14 Painting of 

external plastered 

surfaces of 

approved colour 

Two or more coats of 100% ACRYLIC EXTERIOR 

EMULSION PAINT  

 

B Electrical Work.   

1. Lighting  1. General Lighting for entire building with 

suitable LED light fixtures suspended from Roof 

Level for uniform illumination of 300 Lux at 1 m 

above floor level.  

 

2. Power Plug Points  Following Power requirement with Distribution 

board at every 2 m on all four sides of the 

proposed shed building. 

Each distribution board will require 2 nos of 3 

phase 32 A industrial plug points, Single phase 3 

Nos. of 15 A industrial plug points and 5 nos. of 5 

A points with control switch. 

 

General : Power arrangement for  

1. Exhaust ventilation as per design 

2. Motorized Rolling shutters 

3. For all the other Electrical fixtures provided by 

the contractor in the building. 

 

 

3. General  Street lights on road as per National Building Code 

(minimum 60 Lux level at 1 m height from road level). 

with suitable LED light fixtures. 

 

4. Distribution Panel 

and control 

switches  

1. Main LT Panel as per Electrical Load of Building 

2. Lighting Distribution LT Panels and Control 

switches as per Electrical load 

3. Power Plug Distribution LT Panels and Control 

switches as per Electrical load 

 

5. Earthing  1. Earthing of complete building lighting and power 

distribution system. 

2. Earthing for Building Steel Structure. 
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6. Lightening 

protection System  

Lighting protection system shall be installed on 

Building. 

 

7. Power Connection 

from existing 

Source within 

campus 

All modifications / New panel as required at the 

source end LT Panel and cabling from source to 

LT panels in Building. 

 

 

C Mechanical works  There is no mechanical requirements   

D HVAC works  Exhaust fans for Ventilation in entire shed building.  

E PH works 1. One Wash Basin with Pillar tap, bottle trap, angle 

cock and waste coupling. 

2. One Bib tap.  

3. One Drainage point. 

4. External Water supply line of GI pipes with anti-

corrosive paints or Schedule 80 Pipes with control 

valves for External Lines from source to building 

buried in the Ground.  

5. Internal Distribution lines with schedule 80 pipes 

concealed in walls with control valve. 

6. External Drainage RCC hume lines with Manholes 

and connection in existing drainage line. 
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 (IV) REQUIREMENTS AND CRITERIA FOR ELIGIBILTY. 

 

The applicant shall fulfil the following Initial eligibility requirements on their own. Joint ventures are 

not accepted. 

 

Sr. No. Criteria for Eligibility. Documentary proof for the eligibility 

(To be Scanned and Uploaded) 

Note: The applicants are requested to fill up 

the facts & figure in the prescribed format. 

Simply filling like Yes or No shall not be 

accepted. 

1 

 

 

 Should have satisfactorily completed in 

India  construction of Building (s) having 

construction cost of Project as mentioned 

below ,  during last 7 years as on ending 

previous day of last date of submission of 

tenders: 

 

i. Three projects each costing not less 

than Rs. 40 Lakhs  

(or) 

ii. Two projects each costing not less 

than  Rs. 60 Lakhs  

(or) 

iii. One project costing not less than      

Rs. 80 Lakhs 

 

Note: 

1.    Similar work” means Construction of 

Conventional RCC or Steel 

Structure buildings.  

 

The value of executed works will be brought 

to current costing level by enhancing the 

actual value of work at simple rate of 7 % per 

annum, calculated from the date of 

completion to last date of receipt of tender.  

 
 

 Work Orders & Completion certificate for 

each qualifying completed work(s) issued 

by an officer not below the rank of 

Executive Engineer or Equivalent officer or 

Owner or Client. 

 

Note: 

 

Completion certificates for works 

issued by Private parties shall be 

supported by TDS (Tax deducted at 

Source) Certificates for the said 

cost. 

 

   

 

 

 
 

 

 

 

 

 

 

 

 

  

2 Should have valid minimum Bank solvency 

of a Scheduled Bank of Rs. 40 lakhs  

 

Annexure Form “ I ”- Form of Bankers 

Certificate from a scheduled Bank  

3 Should have had minimum average annual 

financial turnover of Rs. 50 Lakhs of the 

construction works during the immediate last 

three years ending 31st March, 2020. 

 

Year in which no turnover is shown or Zero 

turnover, would also be considered for 

working out the average. 

 

Annexure -Form “A”: Financial 
information, Chartered Accountant 

certificate for the Annual financial turnover 

showing Profit & Loss. 
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4 Should not have incurred any loss (profit after 

tax should be positive) in more than two years 

during the last consecutive five years ending 

on 31st March, 2020. 

Annexure -Form “A”: Chartered 
Accountant certificate for the Annual 

financial turnover showing Profit & Loss. 

5 a. The bidder shall be compliant to the 

Public Procurement (Preference to Make in 

India), Order 2017 (as amended from time 

to time) issued by Department for 

Promotion of Industry and Internal Trade 

(DPIIT), Ministry of Commerce and 

Industry. Also bidder must submit 

undertaking along with bid for local content 

of …. % offered in subject tender.  
 

b. “Only ‘Class-I local supplier’ as 
defined in Public Procurement (Preference 

to Make in India), Order 2017, are eligible 

to participate for subject tender “. 
 

 

Annexure-I, Self-Certification under 

preference to Make in India order 

Certificate 

 

  

Note :  

1. Any entity which has been barred by the Central/State Government, or any entity controlled by 

them from participating in any project and the bar subsists as on the date of Application, would 

not be eligible to submit an Application, individually. An Applicant should, in the last three years 

from the last day of submission of tender, have neither failed to perform on any contract, as 

evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Applicant, nor been expelled from any project or 

contract nor have had any contract terminated for breach by such Applicant/ Consortium member. 

2. The firm has a valid working license (not expired) and a valid registration on certificate showing 

that the company is legally established under the law of government of India. 

3. The Firm should be qualified and not black listed by any government department / agencies. 

4. The bidder Firms should have executed similar nature of project as mentioned in India only. 

5. The applicant should not be under liquidation, court receivership or similar proceedings. 

 

6. FIRM’S RESPONSIBILITY BEFORE PROPOSAL SUBMISSION 

 

a. The Bidder shall be responsible for all the costs associated with the preparation of the Proposal 

and participation in the selection process. IPR will not be responsible or in any way liable for 

such costs, regardless of the conduct or outcome of the selection process. 
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b. The Bidder shall ensure that the bid is complete in all respects and conforms to all 

requirements indicated in the Tender document. Incomplete bids are liable for rejection. 
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Documents to be scanned and uploaded by applicant for proof of 

criteria for Eligibility and Evaluation. 

 

Prospective Bidders shall satisfy themselves of fulfilling all the eligibility criteria and in possession of all the 

documents required before submission of online tender document. The interested Bidders are required to scan / 

fill in and upload the documents as per following lists within the period of bid submission.  

 

Scanned Copy of the following documents shall be submitted along with Technical Bid, Failing 

which the Bidders are liable to be rejected.  

 

Note: The Bidders are requested to fill up the facts & figure in the prescribed format. Simply 

filling like Yes or No shall not be accepted. 

  

1 Proof of Eligibility Criteria No. 1.  

Work Orders & Completion certificate for each qualifying completed work(s) 

issued by an officer not below the rank of Executive Engineer or Equivalent 

officer or Owner or Client. 

 

Note: Completion certificates for works issued by Private parties shall be 

supported by TDS (Tax deducted at Source) Certificates for the said cost. 
 

2 Proof of Eligibility Criteria No.2,  

Annexure Form “I”- Form of Bankers Certificate from a scheduled Bank 

3 Proof of Eligibility Criteria No.3   

Annexure -Form “A”: Financial information, Chartered Accountant certificate 
for the Annual financial turnover showing Profit & Loss. 

 

4 Proof of Eligibility Criteria No.4   

Annexure -Form “A”: Financial information, Chartered Accountant certificate 
for the Annual financial turnover showing Profit & Loss. 

 

5 Proof of Eligibility Criteria No 5, 

Annexure-I , Self-Certification under preference to Make in India order 

Certificate 

 

6 Letter of Transmittal as per Format given in this document. 

 

7 Bid Security Declaration form. 

8 FORM “A ” Financial Information 

9 Form “B” Details of all Construction works completed during last 7 years ending 
last day of submission of tender. No works shall be left out.  

 

Completion certificates and Work Order / Agreement copy issued by the 

authority concerned to establish work on hand shall be uploaded.  

10 Form “C” Details of project Under Execution (Ongoing project) No works shall 
be left out. 

 

Work Order / Agreement issued by the authority concerned to establish work on 

hand shall be uploaded.  
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11 Performance Reports as per Form-“D” for works mentioned Eligibility criteria 1.  
 

12 Form “E”- Organizational Structure 

13 Form “ F” Details of Administrative and Technical Staff Available with the 

firm and that Proposed to be deployed to complete the work in time 

14 Form 'G Details of Equipment’s available with the firm. 

15 Form “H” Form of Curriculum Vitae (CV) of Key Personnel  

16 Form “ I”: Form of Banker’s Certificate from a Scheduled Bank 

 

17 Form “J”- NEFT/RTGS Mandate Form for Payment as per Format given 

18 Integrity Pact – letter from bidder to the Institute as per format in Tender. 

19 PAN (Permanent Account Number) Registration / TAN Registration details 

20 GST Registration Certificate 

21 Declaration by Bidder 

22 ANNEXURE-II Annexure to Bid Form: Eligibility Declaration 

 

 
Note: 

1. The applicant may furnish any additional information, which they think necessary to establish their 

eligibility and capability to successfully complete the envisaged work. No information shall be 

entertained after last date of online submission of tenders unless it is called by the competent authority. If 

any information furnished by the applicant is found incorrect at a later stage, they shall be liable to be 

debarred from tendering /taking up of work in IPR. IPR reserves the right to verify the particulars 

furnished by the applicant independently and reject any application without assigning any reason. 

Prospective bidders shall satisfy themselves of fulfilling all the eligibility criteria before submission of 

the tender. The Institute reserves the right to not consider the tender documents of the bidders not 

fulfilling the stipulated criteria. 

 

2. It is binding on the bidder to fill the data required for assessment of eligibility criteria. The technical 

evaluation shall be done based on the data provided and the relevant documents uploaded to support the 

same. In case where the relevant information is not filled in the uploaded sheets while commensurate 

supporting documents are uploaded, the supporting documents shall not be considered in evaluation. 

Therefore the bidders in their own interest shall fill all the relevant information in excel sheets and upload 

relevant documents. IPR shall not accept any new document after bid opening. IPR may ask for 

clarification and submission of documents in support of documents/information already submitted. 

 

 

The above document shall be evaluated for Eligibility as per Section IV above. After evaluation of applications 

based on the for Eligibility mentioned above, a list of technically qualified bidders shall be prepared. 
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(V)    Bid Evaluation Method 

 

The tender will be of Two Part system (i.e.) Part- I Technical bid and Part -II Financial bid.  

 

 

I. Technical Bid: 

  
The bidders shall be evaluated for Eligibility criteria as per Section IV above. After evaluation of applications 

mentioned above, a list of qualified bidders shall be prepared. 

 

II. Price Bid:  
 

The price should be quoted in the price bid. The technically qualified bidders shall be notified about the date 

and time of opening of Price bid. 

 

The Price bid of technically qualified bidders shall only be opened.  

 

III. Award of Work: 

  

The lowest quoted bidder i.e.  L1 bidder shall be selected.  

 

 

Note:  

 

The Bidders are to upload all the required documents on the e-Tender portal only, In case the required 

documents are not uploaded by the bidders or the bid does not contain information, the bidder will be 

summarily disqualified. The decision of Institute in regard of disqualification shall be final and binding. No 

claim whatsoever shall be admissible.  
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(VI) INFORMATION & INSTRUCTIONS FOR BIDDERS 

 

 
1. The tender document may be downloaded from e-tendering website https://eprocure.gov.in/eprocure/app .  

 Downloading of tender documents alone will not make a bidders eligible for participating in the bidding. 

The documents uploaded by the bidders will be subjected to verification subsequently by Department. If 

found not meeting the requirement, such offers will be rejected. 

2. Tenders will be opened on the stipulated date and time specified in NIT details. 

3. On opening of EOI Bid, Technical bid, further detailed scrutiny / evaluation will be carried out. During the 

evaluation of technical bids, the documents furnished by the Bidders will be scrutinized in detail. Any 

tender, found as not fulfilling the eligibility criteria will be summarily rejected and such offers will not be 

considered for further processing.  

4. The tender accepting authority is not bound to accept the lowest or any other tender and reserves the 

authority to reject any or all the tenders received without assigning any reason. All tenders in which any of 

the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by 

the bidders shall be summarily rejected.  

5. The tender accepting authority also reserves the right to alter the scope/ or reduce quantum of work before/ 

after issue of work order and the bidders shall not have any claim what so ever on this account. 

6. The tender accepting authority reserves the right of accepting the whole or any part of the tender and the 

bidders shall be bound to perform the same at the rate quoted.   

7. The bidders shall not be permitted to tender for works in the Group / Division of that of Institute responsible 

for award and execution of contracts for which his/her near relative is working. He/she/they shall also 

intimate the names of persons who are working with him/her/them in any capacity or are subsequently 

employed by him and who are near relatives. Any breach of this condition by the Bidders would render him 

liable for rejection of tender or cancellation of contract.  

8. Canvassing directly or indirectly, in connection with tender is strictly prohibited and the tenders submitted 

by the bidders who resort to canvassing will be liable for rejection.  Any effort on the part of the applicant or 

his agent to exercise influence or to pressurize the Institute would result in rejection of his bid. 

 

9. The tender should be valid for minimum period of 180 days from the date of opening of bid as specified in 

NIT above. If any bidder withdraws the offer within the validity period or makes any modifications in the 

terms and conditions of the tender which are not acceptable to the Institute, the bidder shall not be allowed 

https://eprocure.gov.in/eprocure/app
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to participate in the retendering process of the work.  

10. On concluding the tender, an agreement shall be drawn with the successful bidder.  

11. Earnest Money Deposit (EMD) : 

EMD in the form of Bid Security Declaration form as per format attached need to be only submitted by 

Bidders.  

  

The bid can only be submitted after uploading the scanned copy of Bid Security Declaration form and 

original should be deposited in office of e-tender officer within the period of bid submission as mentioned.  

 

Bids received without Bid Security Declaration form shall be summarily rejected.  

 

Exemption from payment of EMD: The firms registered with Micro & Small Enterprise (MSEs) are 

exempted from payment of EMD (if applicable) provided valid registration certificate is uploaded along with 

the offer. 

 

12. Performance Guarantee :  

i) The successful bidders shall submit an irrevocable Performance Guarantee of 3% (Three percent) 

of the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 

proper performance of the contract agreement, (notwithstanding and/or without prejudice to any 

other provisions in the contract) within 15 days of issue of Letter of  Acceptance. This guarantee 

shall be in the form of fixed deposit / Pay order / Demand Draft  of any Scheduled Bank.  

ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 

days beyond that. In case the time for completion of work gets extended, the contractor shall get 

the validity of Performance Guarantee extended to cover such extended time for completion of 

work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. 

iii) The Engineer-in-Charge shall make a claim under the performance guarantee for amounts to which 

the Institute is entitled under the contract (notwithstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

a) Failure by the consultant to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

b)Failure by the Bidders to pay the Institute any amount due, either as agreed by the Bidders or 

determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of 

notice to this effect by the Engineer-in-Charge. 

iv) In the event of the contract being determined or rescinded under provision of any of the 
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Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 

shall be absolutely at the disposal of the Director, IPR 

13. Security Deposit –  

The bidder whose tender may be accepted shall permit the Institute at the time of making any payment to 

him for work done under the contract to deduct a sum at the rate of 2.5% of the gross amount of each 

running bill and final bill. No interest shall be payable on the security deposit amount deducted from the 

running bill and final bill for the security deposit. 

Such deductions will be made and held by Institute by way of Security Deposit unless he /she /they has 

/have deposited the amount of Security at the rate mentioned above in Cash.  

The security deposit shall be collected from the running bills and final bill of the Bidders at the rates 

mentioned above. The same shall be released after completion of defect liability period of One year, subject 

to settlement of dispute (if any) raised by contractor or by arbitration, where in it shall be refunded after 

settlement of arbitration. 

14. Contract Agreement shall be drawn with the successful bidder incorporating Terms & Conditions of 

Contract along with full set of documents, every page of which should be signed by the Bidders.  Bidders 

shall quote his rates as per various terms & conditions of tender which will form part of the Agreement.   

15. Bidders should submit the scanned copy of the documents mentioned in Technical bid, failing which the 

bidders are liable to be rejected. A check list attached in Excel format shall also be filled by the bidders 

indicating ‘Yes/No’ against each column.  

16. Price Bid is to be separately uploaded.  

17. The rates quoted shall include all taxes and levies payable under respective statues.  This is an indivisible 

works contract. The rates quoted shall include all taxes including Goods and Service Tax (GST) at 

applicable rates and levies, duties, cess etc., payable under respective statues. Labour cess (if applicable) 

shall be deducted as per government rules. You should submit necessary documents in this regards at the 

time of raising bill. The Contractor should pay GST separately for IPR works and proof of payment receipt 

for the same should be submitted along with bill. Other Deductions as per statues will be effected from the 

bill and remitted to the Department concerned.  

18. All information called for in the enclosed forms should be furnished against the relevant columns in the 

forms. If for any reason, information is furnished on a separate sheet, this fact should be mentioned against 

the relevant column. Even if no information is to be provided in a column, a “Nil” or “no such case” entry 

should be made in that column. If any particulars /queries are not applicable in case of the applicant, it 

should be stated as “Not Applicable”. The applicants may please note that giving incomplete/ unclear 

information called for in the forms, or making any change in the prescribed forms, or deliberately 

suppressing any information, may result in disqualification of the applicant summarily. Applications duly 
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filled in / scan copies of original shall be uploaded in web site: https://eprocure.gov.in/eprocure/app  before 

closing date and time of online submission of tender. No applications shall be received in physical form. 

19. The applicant may furnish any additional information, which he/she thinks is necessary to establish his/her 

capabilities to successfully complete the envisaged work. He/she is, however, advised not to furnish 

superfluous information. No information shall be entertained after submission of tender document unless the 

Institute calls for it.  

20. Any information furnished by the applicant found to be incorrect either immediately or at a later date, would 

render him liable to be debarred from tendering/taking up of work in IPR. 

21. If any clarification is required by bidder, the bidder should upload their queries on e-Tender portal before 

filling Tender Document. On the basis of their queries, Institute shall upload the clarification on the e-Tender 

portal. 

22. If Institute wants to provide any additional clarification it will be uploaded on the e-Tender Portal. 

23. Prohibition against use of IPR's name without permission for publicity purposes: The Bidderss, or 

associates, or the employees engaged by the Bidders or associates shall not use IPR's name for any publicity 

purpose through any public media like Press, Radio, TV or Internet without the prior written approval of 

IPR. 

24. Definitions: 

23.1  In this document the following words and expressions have the meaning hereby assigned to them. 

23.2   Applicant/ Tenderer/ Bidder/ Contractor  means the firm who is filling tender / one who has been 

awarded the work. 

23.3  Year means “Financial Year" unless stated otherwise 

23.4  Employer or IPR or Institute means Institute for Plasma Research, Bhat, Gandhinagar 

24.5 Director, IPR means Director, Institute for Plasma Research, Near Indira Bridge, Bhat, 

Gandhinagar. 

24.6 The Chairperson I-CDC means Chairperson Infrastructure and Campus Development Committee, 

IPR, Bhat Gandhinagar 

25. Final Decision Making Authority: 

 

The Director, IPR reserves the right to accept or reject any application/s and to annul the tender process 

and reject all applications at any time, without assigning any reason or incurring any liability to the 

applicants.  

The Director, Institute for Plasma Research reserves the right to accept or reject the tenders in full or part 

without assigning any reason thereof. 

 

26. The bidders who do not fulfil all or any of the tender conditions or if the tender is incomplete in any 

https://eprocure.gov.in/eprocure/app
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respect, will be summarily rejected. 

27. Filled in Tender document with Counter terms & conditions may be rejected. 

28. All documents relating to the bid shall be in the English or Hindi language, unless stated otherwise 

29. One bid per bidder 

 

Each bidder shall submit only one bid. A bidder who submits or participates in more than one bid will 

cause the bidder’s participation to be disqualified for all the proposals. 

30. General: 

i. All information called for in the enclosed forms should be furnished against the relevant columns 

in the forms. If for any reason, information is furnished on a separate sheet, this fact should be 

mentioned against the relevant column. Even if no information is to be provided in a column, a 

“Nil” or “no such case” entry should be made in that column. If any particulars /queries are not 

applicable in case of the Bidder, it should be stated as “Not Applicable”. The Bidders may please 

note that giving incomplete/ unclear information called for in the forms, or making any change in 

the prescribed forms, or deliberately suppressing any information, may result in disqualification of 

the Bidder summarily. Applications duly filled in / scan copies of original shall be uploaded in web 

site: https://eprocure.gov.in/eprocure/app    before closing date and time of online submission of 

tender. No applications shall be received in physical form. 

ii. The Bidder should sign each page on the application along with enclosures with rubber stamp 

before scanning / uploading.  

iii. Overwriting should be avoided. Corrections, if any, should be made by neatly crossing out and 

shall be rewritten with initials and date. Pages of the Tender document are numbered. Additional 

sheets, if any added by the Bidder, should also be numbered by him. They should be uploaded 

along with letter of transmittal. 

iv. References, information and certificates from the respective clients certifying suitability, technical 

know how or capability of the Bidder should be signed by an officer not below the rank of 

Executive Engineer or equivalent. 

v. The Bidder may furnish any additional information, which he/she thinks is necessary to establish 

his/her capabilities to successfully complete the envisaged work.  He/she are however, advised not 

to furnish superfluous information. No information shall be entertained after submission of tender 

document unless the Institute calls for it.     

vi. Any information furnished by the Bidder found to be incorrect either immediately or at a later date, 

would render him liable to be debarred from tendering/taking up of work in IPR. 

https://eprocure.gov.in/eprocure/app
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30. Method of Application:- Online Mode- through e-Tender Portal only. 

30.1 If the applicant is an individual, the application shall be signed by him above his full typewritten name 

and current address. 

30.2 If the applicant is a proprietary firm, the application shall be signed by the proprietor above his full 

typewritten name and the full name of his firm with its current address. 

30.3 If the applicant is a firm in partnership, the application shall be signed by all the partners of the firm 

above their full typewritten names and current addresses or alternatively by a partner holding power of 

attorney for the firm. In the latter case a certified copy of the power of attorney should accompany the 

application. In both cases a certified copy of the partnership deed and current address of all the partners of 

the firm should accompany the application. 

30.4 If the applicant is a limited company or corporation, the application shall be signed by a duly authorised 

person holding power of attorney for signing the application accompanied by a copy of the power of 

attorney. The applicant should also furnish a copy of the Memorandum of Articles of Association duly 

attested by a Public Notary. 

 30.5.  In all the scenario the applicants should upload all the documents for their eligibility criteria 

31. Particulars Provisional 

The particulars of the work as mentioned in “Brief Particulars of the work” are provisional. They are liable to 

change and must be considered only as advance information to assist the applicant to apply for proposed work. 

32.  Site Visit & Other studies and field investigations, if any: 

The applicant is advised to visit the site of work, at his/her own cost, and examine it and its surroundings by 

himself/herself, collect all information that he/she considers necessary for proper assessment of the 

prospective assignment. 

33. Costs associated with Visits and Field Investigations, if any: Costs of visiting the sites, and undertaking 

any further studies and investigations shall be at the Firm’s own expense. The Firm and any of his personnel 

or agents can visit sites upon prior information to Institute. The request to be made to the Tender inviting 

Authority. 

34. Purchase Price Preference benefits under MSME including benefits under PPP- Make in India policy (if 

applicable) will be provided to the Industries as per the policies of Government of India in force at the time 

of evaluation of the offers provided their offer is in compliance with the terms and conditions of the tender 

(if it is applicable as per Government rules for this Work tender). 
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(VII) GENERAL RULES & DIRECTIONS 
 

1.0  Scope of bid :  

 

The Institute for Plasma Research (referred to as IPR in these documents) invites bids for the work. The 

successful bidder should provide the services during the period of work as per the terms and conditions 

specified in the NIT, Terms and conditions and schedules mentioned in the tender document. 

 

2.0  Eligible bidders 

 

2.1  Bidding is open to all eligible bidders meeting the eligibility criteria as defined in tender. Bidders are 

advised to note the eligibility criteria specified in the notice inviting tender. 

 

2.2  Incomplete bids and bidders not meeting the eligibility criteria shall be summarily rejected. It may be 

noted that mere submission of bid does not imply that your offer shall be considered. Tenders are 

considered only after IPR  themselves assess the document submitted along with the bid by the bidder 

meets the eligibility criteria as specified in notice inviting e-tender during evaluation of bid. 

 

2.3  The bidder who has been blacklisted / de-registered by IPR/ DAE, or any other government department 

shall not be eligible for participation in tenders of IPR. 

 

3.0  Cost of bidding 

 

3.1  The bidder shall bear all costs associated with the preparation and submission of his bid and the Institute 

will in no case be responsible and liable for these costs. 

 

4.0  Content of bidding documents 

 

4.1  Submission of a bid by a bidder implies that he/she has read this notice and all other contract documents, 

clarification, addendum, corrigendum and has made himself/herself aware of the scope and terms and 

conditions of the work to be executed.  

 

4.2  The bidder shall submit the bid, which satisfies each and every condition laid down in the bid documents, 

failing which, the bid is liable to be rejected. 

 

4.3  The documents listed below comprise one set of bid document: 

 Technical Bid   

 Price Bid  
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5.0  Pre-bid Clarification:  As per detailed NIT. 

 

6.0  Amendment of bid documents 

 

6.1  Before the deadline for submission of bids, the IPR may modify the bidding documents by issuing 

addenda on web site. 

 

6.2  Any addendum so issued shall be part of the bid documents as well as contract document. 

 

6.3  To give prospective bidders reasonable time to take an addendum into account in preparing their bids, the 

IPR may extend the date for submission of bids, if necessary. 

 

6.4  Corrigendum, addendum or any other information regarding tender shall be uploaded only on web site. 

Hence, the bidders are requested to visit the web site https://eprocure.gov.in/eprocure/app  regularly. The 

above documents shall become part of bid and agreement. Submission of bid shall imply that bidder has 

noted and accepted content of all the corrigendum/addendum/clarifications and affect of same has been 

included in price bid. 

 

7.0  Language of the bid 

 

7.1  All documents relating to the bid shall be in the English & Hindi language, unless stated otherwise.  

 

8.0  Earnest Money Deposit 

 

8.1  EMD in the form of Bid Security Declaration form as per format attached need to be only submitted by 

Bidders.  

  

The bid can only be submitted after uploading the scanned copy of Bid Security Declaration form and 

original should be deposited in office of  e-tender officer within the period of bid submission as 

mentioned.  

 

Bids received without Bid Security Declaration form shall be summarily rejected.  

 

8.2  The Bid Security Declaration form shall be enforced upon the bidders if 

a) The bidder withdraws / modifies his bid or any item thereof after opening of bid. 

 

b) The successful bidder fails within the specified time limit to submit the performance guarantee and 

commence the work. 

8.3  Exemption from payment of EMD: The firms registered with Micro & Small Enterprise (MSEs) are 

https://eprocure.gov.in/eprocure/app
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exempted from payment of EMD (if applicable) provided valid registration certificate is uploaded along 

with the offer. 

 

9.0  Bid prices, rates & taxes 

 

9.1  The bidder should quote as Lump sum for the job in the Price Bid 

 

9.2      The rates, prices and total bid price submitted by the contractor shall be inclusive of all materials, Labour, 

Statutory authority fees etc. complete including terminal or other duties, GST, VAT, CST, turnover tax, 

work contract tax, octroi, cess, or any other similar tax applicable under the existing laws or levy by the 

statuary authorities/state/central government in performance of this contract including GST.  

 

This is an indivisible works contract. The rates quoted shall include all taxes including Goods and Service 

Tax (GST) at applicable rates and levies, duties, cess etc., payable under respective statues. Labour cess 

(if applicable) shall be deducted as per government rules. You should submit necessary documents in this 

regards at the time of raising bill. You should pay GST separately for IPR works and proof of payment 

receipt for the same should be submitted along with bill. Other Deductions as per statues will be effected 

from the bill and remitted to the Department concerned. 

 

9.2  Tax deduction at source 

 

At the time of its payments due to the Bidder under this contract, the statutory deduction of Income Tax 

at source (IT TDS) & GST TDS, shall be made from time to time as may be required by the Government 

of India. 

  

IPR shall provide the TDS certificate to Bidder.  

 

10.0  Currencies of bid and payment 

 

10.1  The unit rates and the prices shall be quoted by the bidder in Indian rupees, unless otherwise specified in 

the Tender. 

 

11.0 Bid validity 

 

11.1 The bids submitted shall remain valid for acceptance for a period of 180 days from the date of opening of 

the bid. The bidder shall not be entitled during the period of validity, to revoke or cancel his bid or vary / 

modify the bid given or any item thereof. In case of bidder revoking or cancelling his bid, varying any 

terms in regard thereof, the bidder shall be banned from participating in the Tender process of the 

Institute  
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12.0  Proposal by bidders 

 

12.1  Bidders shall submit offers that comply with the requirements of the bidding documents. No modification 

in the bid document or alternate bid proposal will be accepted. 

 

13.0  Submission of the bids 

 

13.1  The date and time of on-line bid submission shall remain unaltered even if the specified date for the 

submission of the bid is declared as holiday for the office inviting tender. 

 

13.2  The IPR may extend the deadline for submission of bids by issuing an amendment, in which case, all 

rights and obligations of the corporation and the bidders previously subject to the original deadline will 

then be subject to the new deadline. 

 

13.3  Any bid received by the IPR after the deadline prescribed above will be rejected. 

 

13.4  The bidders shall note the following before submission of bid 

 

(a)  If the digital signature certificate (DSC) holder is sole proprietor of the firm, power of attorney need not 

be submitted. 

 

(b)  In case DSC holder is bidding on behalf of partnership firm, power of attorney or any other legally 

acceptable document viz. partnership deed, board resolution etc authorizing DSC holder to bid on behalf 

of the bidder is to be uploaded. In case of non-submission, the bid shall be summarily rejected. 

 

14.0  Bid opening 

 

14.1  Tender opening shall be done on-line. On opening, the Bidders can see their bid status. The authorized 

representative of Bidders may remain present (if so desires) during opening of Bid. The authorized 

representative should have valid photo identity and original authority letter issued by competent authority 

of their company. If the date of opening is declared as holiday then bid will be opened on next working 

day. In exceptional cases opening of tenders can be done on any day or time after scheduled date and time 

of opening. Corrigendum issued for opening of tender shall be uploaded on website. 

 

14.2  The bids without stipulated Bid Security Declaration form and other mandatory documents as per NIT 

shall be summarily rejected. 
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14.3  In Two part tenders financial bids of only technically qualified bidders shall be opened. 

 

15.0  Clarification of bids 

 

15.1  To assist in the examination and comparison of bids, the IPR may, at its discretion, ask any bidder for 

clarification of his/her/their bid, including breakup of quoted fees. The request for clarification and the 

response shall be in writing or by email / fax, but no change in the price or substance of the bid shall be 

sought, offered, or permitted. If the bidder does not respond within the stipulated time, then the bid of the 

bidder will be evaluated on its own merit. 

 

15.2  Bidder shall not contact the IPR on any matter relating to his bid from the time of the bid opening to the 

time the contract is awarded. 

 

15.3  Any effort by the bidder to influence the IPR bid evaluation, bid comparison or contract award decisions, 

may result in the rejection of his bid. 

 

16.0  Examination of bids and determination of responsiveness 

 

16.1  Prior to detailed evaluation of bids, the IPR will determine whether each bid(s) meets  

(a) The Initial Criteria for Eligibility.  

(b) Is accompanied by the required Bid Security Declaration form    

(c) Is responsive to the requirements of the bidding documents  

(d) Has been properly signed by authorized signatory as per clause-13.4. 

 

16.2  A responsive bid is one which conforms to all the terms and conditions. 

 

17.0  Notification of award and signing of agreement 

 

17.1  The bidder whose bid has been accepted will be notified of the award by the IPR prior to expiration of the 

bid validity period by issue of work order. The notification may also be made through letter of intent, 

wherein the work order shall follow. 

   

17.2  The details of award can be seen on web site.  

 

17.3 An agreement shall be made and signed by both the parties. The agreement will incorporate all 

correspondence between the IPR and the successful bidder, bid documents etc. The bid document as 

uploaded on website https://eprocure.gov.in/eprocure/app  shall be forming part of agreement. The 

successful bidder shall be responsible for compliance at his own cost with the stamp duty act of the state 

https://eprocure.gov.in/eprocure/app
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where the agreement is being executed. The non-judicial stamp paper of appropriate value after 

adjudication shall be submitted by the successful bidder at his own cost. 

 

18.0  Corrupt or fraudulent practices 

 

18.1  The IPR requires that bidders under this contract, observe the highest standard of ethics during execution 

of this contract. In pursuance of this policy, the IPR: 

 

(a) defines, for the purpose of these provisions, the terms set forth below as follows: 

  

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract 

execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the IPR, and 

includes collusive practice among bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the IPR of the 

benefits of free and open competition. 

 

(b) will reject a proposal for award of work if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

(c)will declare a bidder ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract / contracts if at any time it determines that the bidder has engaged in corrupt or fraudulent 

practices in competing for, or in executing, the contract. 

 

18.2  The bidder may make representation in connection with processing of tender directly and only to the 

competent authority (calling tender) as mentioned in the tender document. However, if such 

representation is found to be un-sustentative and/ or frivolous and if the tender has to be closed because 

of the delays / disruptions caused by such representations and the job has to be re-tendered, then such 

bidder will not be allowed to participate in the re-invited tender.  

 

In case, any bidder while making such representation to competent authority also involves other officials 

of IPR and / or solicits/ invokes external intervention other than as may be permitted under the law and if 

the tender has to be closed because of the delays / disruptions caused by such interventions and has to be 

re-tendered, then the particular bidder will not be allowed to participate in the re-invited tender. 

 

19.0  Disclosures 
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19.1  Any change in the constitution of the bidders’ firm, where it is a partnership firm, as declared in the bid 

should be disclosed to the IPR, at any time between the submission of bids and the signing of the 

contract.  

 

20.0  Estimated Cost is given merely as a rough guide. 

 

21.0 The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not be 

refunded if: 

(i) The bidders is found ineligible. 

(ii) The bidders do not upload all the documents as stipulated in the TENDER document. 

(iii) If any discrepancy is noticed between any submitted documents by the bidder. 

 

22.0 The contractor shall not be permitted to bid for works in the IPR, responsible for award and execution of 

contracts, in which his near relative is posted as equivalent to Accounts Officer or as an officer in the 

capacity of grades Scientific Officer "C" and above. He/She shall also intimate the names of persons who 

are working with him/her in any capacity or are subsequently employed by him/her and who are near 

relative to any officer in the Institute for Plasma Research. Any breach of this condition by the contractor 

would render him/her liable to be barred from tendering in the Institute. 

 

23.0 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a bidder / 

employee of bidder for a period of one year after his retirement from Government Services, with out the 

previous permission of the Government of India in writing. This contract is liable to be cancelled if either 

the bidder or any of his employees is found at any time to be such a person who had not obtained the 

permission of the Government of India as aforesaid before submission of the tender or engagement in the 

contractor's service. 

 

24. The bidders shall follow all guidelines related to pandemic issued by the Government of India from time 

to time. Strict compliance should be adhered to all instructions related to the same.  

 

25.   In case the lowest tendered amount of two or more contractors is same , then such lowest 

contractors may be asked to submit sealed revised offer quoting rate of each item of the schedule 

of quantity for all sub sections /sub heads as the case may be ,but the revised quoted rate of each 

item of schedule of quantity for all sub sections /sub heads should not be higher than their 

respective original rate quoted already at the time of submission tender. The lowest tender shall 

be decided on the basis of revised offer. 
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If the revised tendered amount of two or more contractor received in revised offer is again found 

to be equal , then the lowest tender, among such contactors, shall be decided by draw of lots in 

the presence of Chairperson, and the lowest contractors those have quoted equal amount of their 

tenders. 

 

In case of any such lowest contractor in his revised offer quotes rate of any item more than their 

respective original rate quoted already at the time of submission of tender, then such revised 

offer shall be treated invalid. Such case of revised offer of the lowest contractor or case of 

refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50 % of his earnest money shall be forfeited. 

 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% EMD of each lowest contractors. 

 

Contractors, those earnest money is forfeited because of non-submission of revised offer or 

quoting higher revised rate(s) of any item (S) than their respective original rates quoted already 

at the time of submission of bid shall not be allowed to participate in the retendering process of 

work.  

 

26.  The executive control of the work, as far as this agreement is concerned, on behalf of the 

Institute shall be with any officer/s who may be authorized or prescribed by Institute on their 

behalf. Contractor shall address communications to the officer who may be authorized on their 

behalf who shall cause appropriate action to be taken on them. Similarly, the Contractor shall act 

only on written communication, in case of an emergency, on oral communication, which is to be 

confirmed thereafter in writing from the officer authorized on their behalf. 

 

27.   Contractor will not make publicity / presentation of the Drawings / Project / Layouts to any other 

Parties or media without prior written consent of Institute.  

 

28.  Contractor shall prepare all designs confirming to relevant Bureau of Indian Standards, National 

Building Code & in accordance with byelaws / acts other regulations of Statutory Bodies. 
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(VIII) GENERAL TERMS AND CONDITIONS 

 

1. Abandonment, Postponement or Curtailment of work: 

It shall be open to the Institute to abandon / Post pone / Curtailment or give up at any stage of 

the construction of any of the site buildings or any part thereof. In the event of such 

abandonment or giving up or in the event of termination of the agreement, the contractor 

shall be paid up to stage of work achieved by the contractor as decided by the Institute. 

 

In case the Contractor abandons the work during the course of the project, the Institute has 

the right to appoint an alternate Contractor or make an arrangement for carrying out the work 

of Contractor at the risk and cost of the contractor. 

2. Termination of Contract 

If the contractor fails to perform any of its obligations under this agreement or if Institute is 

dissatisfied with the services of the contractor, Institute may issue seven days written notice 

intimating the contractor of their failures or deficiencies and calling upon contractor to 

rectify within such time as may be specified in the notice and if the contractor fails to 

perform such obligation or make good such deficiencies as pointed out to the contractor  in 

the notice, Institute may terminate the services of contractor under this agreement. 

Institute may also terminate the contractor’s services hereunder: 

 

a. if the firm is adjudged a bankrupt or  

b. if the firm make a general assignment for the benefit of their creditors or 

c. if a receiver is appointed on account of their insolvency or 

d. they disregard law, ordinances, rules, regulations or orders of any public authority having 

jurisdiction on the works. 

The termination shall be without prejudice to all rights, liabilities and remedies that have 

arisen or accrued till date of such termination or that may arise on account of such 

termination and Institute may get the project completed by whatever method they may deem 

expedient. In such case, the Contractor shall not be entitled to receive any further payment, if 

due, until the loss damage or expense incurred by Institute due to breach of this agreement by 

Contractor  have been settled by them. 

3. Sub-letting / Sub-Contracting of professional services 

No sub-letting / Sub-contracting of services shall be permitted by the Institute.  

 

4. Third Party Liability 
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The Institute shall not be liable for any injury / death, caused to any official, employee, 

representative or agent of the Contractor or their contractors working at the site or damage to 

their properties for any reason whatsoever and Institute shall not entertain any claim from 

any person on that behalf. It would be the responsibility of the Contractor to get their 

officials, employees, representatives, agents or their contractors insured against the possible 

risks involved in the discharge of their duties at the work site. 

5. Confidentiality 

The Contractor and their representatives shall not any time communicate to any person or entity any 

confidential information disclosed to them for the purpose of the services. The Contractor  shall not 

publicise any information pertaining to Institute which is discussed with them during course of 

execution of work in the interest of project completion. 

6. Arbitration:   

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter:  

(i) If the  contractor  considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

Charge or Institute or if the Engineer in Charge  or Institute considers any act or decision of the 

contractor on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable and is disputed, such party shall promptly within 15 days of the arising 

of the disputes request the Chairperson ICDC who shall refer the disputes to Dispute Redressal 

Committee (DRC) within 15 days along with a list of disputes with amounts claimed if any in 

respect of each such dispute. The Dispute Redressal Committee (DRC) shall give the opposing 

party two weeks for a written response, and, give its decision within a period of 60 days 

extendable by 30 days by consent of both the parties from the receipt of reference from 

Chairperson ICDC. The constitution of Dispute Redressal Committee (DRC) shall be as 

constituted by Director IPR. Provided that no party shall be represented before the Dispute 

Redressal Committee by an advocate/legal counsel etc.  

 

If the Dispute Redressal Committee (DRC) fails to give its decision within the aforesaid period 
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or any party is dissatisfied with the decision of Dispute Redressal Committee (DRC) or expiry of 

time limit given above, then either party may within a period of 30 days from the receipt of the 

decision of Dispute Redressal Committee (DRC), give notice to the Director IPR, for 

appointment of arbitrator on prescribed format under intimation to the other party.  

It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism 

of settlement of claims/disputes prior to invoking arbitration.  

 

The Director IPR, shall in such case appoint the sole arbitrator within 30 days of receipt of such 

a request and refer such disputes to arbitration. It is a term of this contract that the party invoking 

arbitration shall give a list of disputes with amounts claimed, if any, in respect of each such 

dispute along with the notice for appointment of arbitrator and giving reference to the decision of 

the DRC.  

Parties, before or at the time of appointment of Arbitrator may agree in writing for fast track 

arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015.  

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 

2015 whereby the counter claims if any can be directly filed before the arbitrator without any 

requirement of reference by the appointing authority,  

 

The arbitrator shall adjudicate on only such disputes as are referred to him by the appointing 

authority and give separate award against each dispute and claim referred to him and in all cases 

where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall 

give reasons for the award. It is also a term of the contract that if any fees are payable to the 

arbitrator, these shall be paid as per the Act.  

The place of arbitration shall be Institute for Plasma Research, Bhat, Gandhinagar, and Gujarat- 

382428. 

   

7. It is specifically agreed that the Contractor shall continue (if Institute desires) to render its 

services provided herein with all due diligence, professional skill and tact not withstanding 

that any matter, question or dispute has been referred to arbitration. 

8. Gandhinagar Courts alone shall have the exclusive jurisdiction. 

 

9. Time period 

 

The successful Tenderer shall commence the work within 15 days from the date of award and 

the work shall be completed in all respect within 12 Months from the date of receipt of work 

order excluding mobilization period of 15 days.. 
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10. Compensation of Delay:  

 

If the Contractor  fails to maintain the required progress as per the time period mentioned to 

complete the work  on or before the contract or justified extended date of completion, he shall, 

without prejudice to any other right or remedy available on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the authority ( Chairperson 

ICDC)  (whose decision in writing shall be final and binding) may decide on the amount for  the 

stage of the work for every completed day/week/ month (as applicable) that the progress remains 

below that specified  in the  Time Schedule as provided in Technical Bid or that the work remains 

incomplete.  

 

This will also apply to items or group of items for which a separate period of completion has been 

specified.  

 

Compensation for delay of work @ 1.0 % per month of delay to be computed on per day basis.  

Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Tendered Value of work. 

  

In case no compensation has been decided by the Authority, during the progress of work, this shall 

be no waiver of right to levy compensation by the said authority if the work remains incomplete 

on final justified extended date of completion. If the Chairperson ICDC decides to give further 

extension of time allowing performance of work beyond the justified extended date, the 

Contractor shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extended period beyond justified extended date and the 

contractor becomes entitled to additional time, the net period for such variation shall be accounted 

for while deciding the period for levy of compensation. However, during such further extended 

period beyond the justified extended period, if any delay occurs by events liable on account of 

contractor, than the contractor shall be liable to pay compensation for such delay.  

The compensation for delay, if not decided before the determination of contract, shall be decided 

after of determination of contract.  

 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Institute. In case, the contractor does not achieve a 

particular milestone mentioned in time schedule, or the re-scheduled milestone(s) , the  fees 

corresponding to that stage of payment   against that milestone shall be withheld, to be adjusted 

against the compensation levied as above. - With-holding of this amount on failure to achieve a 
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milestone, shall be automatic without any notice to the contractor. However, if the contractor 

catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), stage of 

payment mentioned against each milestone missed subsequently also shall be withheld. However, 

no interest, whatsoever, shall be payable on such withheld amount. 

11. Secrecy:  

The Contractor shall not disclose any information furnished to them by the employer nor any 

drawings, reports and any other information prepared by the Contractor without the prior written 

approval of Institute except in so far as disclosure is necessary for the performance of Contractor’s 

work and service under this agreement. The Contractor shall be subject to the provision of the 

official Secrets Act 1923, and amendments thereof pertaining to such information at all times.  

12. PAYMENT 

 

  Payment shall be made to the contractor as per the following schedule: 
 

Payment of interim bill:   

The running bill in duplicate shall be prepared by the contractor after achieving of the particular 

stage mentioned in the schedule of payment for the work actually done, in Performa approved by 

engineer in charge along with documentary evidence. The Contractor shall forward the running 

bill to the Chairperson, Infrastructure and Campus development committee (ICDC) through 

Engineer in charge. Institute shall release payment within 15 days after submission of running 

bill after deduction if any. 

 

The running account bill amounts will be regarded as advance payments against the final bill 

payment and not for the work actually done and completed and shall not relieve the Contractor 

of its responsibility for rectification required of the bad, unsound, imperfect, unskilled, defective 

work to be removed, taken away and reconstructed. 

 

Final Bill:  

 

After completion of work and compliance of all the terms and conditions of tender the 

Contractor shall forward the final bill along with documentary evidence to the Chairperson, 

Infrastructure and Campus development committee (ICDC) through Engineer in charge. Institute 

shall release payment of final bill within one month after submission of final bill. 

 

 

13. Covid-19 protocol and guidelines : 
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All Coivd-19 protocol and guidelines issued by Government from time to time shall be followed 

strictly by the contractor. 

14. SECURITY REGULATIONS:  
 

The contractors have to strictly follow the regulations of the Institute at the work site regarding entry of 

personnel, material etc. and any other regulation that might be enforced from time to time. All materials 

and articles brought by the contract to the work site shall have to declare at the security gate. Similarly no 

materials shall be taken out from the Institute premises without proper gate pass, which will be issued by 

the Engineer-in-Charge to the contractor on written request. It is to be noted that loading of contractor's 

materials in vehicles and trucks shall be done in the presence of Institute personnel. The contractor's 

representative will have to escort the materials till the security check is over. 

 

The contractors, suppliers, vendors, workers engaged in work/business will be issued with renewable 

entry permit to avoid unauthorized entry in the Institute premises/site on scrutiny of applications in 

prescribed form.   

 

For working on Sundays, Holidays and late hours even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Institute and keep them informed 

well in advance.  

 

The area where the proposed work is to be carried is area under the control of Security authorities of 

Institute. Entry to the site of work shall be through the main gate of Institute only. The contractor shall 

follow strictly the security regulations of the Institute at site of work regarding entry of personnel, 

materials etc. and other regulations of the Institute that might be enforced from time to time at the work 

site and also in the campus for smooth and efficient operation. The Contractor, his agents,  

representatives, workmen etc and his materials, carts, trucks or other means of transport etc, will be 

allowed to enter through and leave from such point of entry/exit at such times, the authorities in-charge of 

the area at their sole discretion may permit. 

 

The contractor, his agents and representatives are required to be in possession of the individual identity 

/muster cards passes. The muster cards or passes are examined by the security staff at the time entry/exit 

inside the Institute area and also at any time or number of times within such area.  

 

The contractor will have to apply for entry/muster permits of likely number of labour to be engaged 

during the week for the workers and authorize their representatives to collect the entry permits for labour 

from the Institute Authority.  

 

It will be the responsibility of the contractor to maintain the list of labourers permitted to work inside the 

premises a register and the representative of contractor's labour will have to issue entry pass to each 

labour after making necessary entry in the registers.  

 

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to fire 

precautions prevailing within the area.  

 

In addition to the above, other regulations as may be imposed by the security authorities / Engineer-In 

charge shall be complied with / observed by the contractor and his workmen. 

 

Any breach of above security regulations and rules in force from time to time will be viewed seriously. 

No claim whatsoever will be entertained by the department on account of the observations of the Security 

regulations. 

 

Special Notes: 

 

(a) The Contractor should submit an undertaking to assume responsibility in resepect of all the workers / 

persons deployed by him at site. In case, if it is more than 15 days, a copy of police verification certificate 
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in respect of those all labours / persons to be deployed at site should be furnished along with undertaking 

well in advance. 

 

(b) The entry and exit of contractor’s labours / workers / persons should be in presence of contractors 
authorized supervisor who will issue muster / entry passes/ identity card after proper entry in the muster 

at the main gate. 

 

(c) It will be the responsibility of the contractor for proper safety and security of their materials including 

materials & laborer’s for which secured advances have been given by the Institute at his own cost.  

 

(d)The contractor should ensure that his workers / personnel should not enter in to the other area of Institute 

campus other than specified as site. 

 

(e) No housing colony/ labour colony will be permitted inside Institute campus. Any person/labour will not be 

allowed to stay inside the Institute campus after working hours.  

 

(f) No staff or worker of the contractor will be permitted to enter the premises without valid photo Identity 

card / entry pass duly attested by the Administrative officer of IPR. 

 

  



Institute for Plasma Research    Construction of Shed Building for Augmentation of Workshop facility at IPR campus    Page 51 of 92 

 

  

 

 

 

(IX)     Schedule of Payment 
 

The payment shall be released in stages as mentioned below: 

 

Sr. 

No 

Description of Stage Percentage of the total 

quoted amount in Price bid 

1 Upon submission of Detailed Design Drawings 

Building including all utility services to IPR. 

2% 

2 Upon submission of all statutory permissions for 

Construction to IPR. 

1 % 

3 Upon completion of Foundations and works up to Plinth 

at site.  

25% 

4 Upon completion of Superstructure Civil & Structural 

work and finishing works in all respect at site. 

25% 

 

5 Upon completion of all Internal and External Utility 

services at site. 

25 % 

6 Upon submission of all Statutory Permission for 

Building Use to IPR. 

2% 

7 Upon Handing over of facility for use and submission 

of all the documents related to the project to IPR  

10% 

8 Upon completion of successful Maintenance of the 

building and all utility services for 1st year   

5% 

9 Upon completion of successful Maintenance of the 

building and all utility services for 2nd  year   

5% 

 

Note:- This is an indivisible works contract. The rates quoted shall include all taxes including Goods 

and Service Tax (GST) at applicable rates and levies, duties, cess etc., payable under respective statues. 

Labour cess (if applicable) shall be deducted as per government rules. You should submit necessary 

documents in this regards at the time of raising bill. You should pay GST separately for IPR works and 

proof of payment receipt for the same should be submitted along with bill. Other Deductions as per 

statues will be effected from the bill and remitted to the Department concerned. 
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(X) TIME SCHEDULE FOR PROJECT 

 

The total time period for completion of entire work including Design, obtaining Statutory permissions, 

Construction (Build) to make facility for use and Transfer to Institute for Plasma Research (IPR) shall 

be 12 Months from the date of issue of Work Order to the Contractor. 

 

Sr. 

No 

Description of Stage Cumulative Time period in 

Months from the date of 

issue of Work Order 

1 Submission of Detailed Design Drawings Building including 

all utility services to IPR. 

1 (One)  Month  

2 Submission of all statutory permissions for Construction to 

IPR. 

2  (Two) Months 

3 Completion of Foundations and works up to Plinth at site.  6 ( Six ) Months  

4 Completion of Superstructure Civil & Structural work and 

finishing works in all respect at site. 

9 (Nine) Months  

5 Completion of all Internal and External Utility services at 

site. 

11 (Eleven) Months  

6 Submission of all Statutory Permission for Building Use to 

IPR. 

12 (Twelve) Months  

7 Handing over of facility for use and submission of all the 

documents related to the project to IPR  

12 (Twelve) Months 

 

 

Total time period for completion of entire work including 

Design, obtaining Statutory permissions , Construction 

(Build) to make facility for use and Transfer  to Institute 

for Plasma Research (IPR) 

12 (Twelve) Months 

 

AFTER COMPLETION OF ENTIRE WORKS FROM THE DATE OF HANDING OVER OF 

THE BUILDING AND ALL UTILITY SERVICES TO IPR 

1 Defect Liability Period  12 Months (One year) from the date of handing 

over of the Building and all Utility services to IPR 

2 Comprehensive Maintenance of the 

building and all Utility services   

24 Months (Two years) from the date of handing 

over of the Building and all Utility services to IPR 
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 Formats to be scanned and uploaded by the Bidders. 

LETTER OF TRANSMITTAL 

From:  

 

____________________________ 

 

____________________________ 

 

       ____________________________ 

 

To 

Chairperson ICDC  , 

Institute for Plasma Research,  

Bhat, 

Gandhinagar – 382428 

 

Kind Attention: The Chairperson ICDC/ Mr. Shailendra Trivedi Officer In-charge (e-tender) 

  

Subject: Construction of Shed Building at FCIPT campus of IPR, GIDC, Sector -25, 

Gandhinagar, Gujarat on Design, Build  and Transfer Basis including Designing, obtaining 

Statutory permissions ,Construction (Build) to make facility for use and Transfer  to Institute 

for Plasma Research (IPR). 

 
 

 
Reference: E-Tender Notice No.: IPR/TN/CIVIL-PR/10/2021 

 

Sir / Madam, 

Having examined the details given in  press Notice and Tender document for the above work, I/We 

hereby submit the bid document and other relevant information. 

 

1. I/We hereby certify that all the statements made and information supplied in the enclosed forms 

and accompanying statement are true and correct. 

 

2. I/We have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. 

 

3. I/We submit the requisite certified solvency certificate and authorise the Institute to approach the 

Bank issuing the solvency certificate to confirm the correctness thereof.  I/we also authorise 

Institute to approach individual, employers, firms and corporation to verify our competence and 

general reputation. 
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4. I/We also authorize IPR officials to approach individuals, employers, firms and corporation to 

verify our competence and general reputation. 

 

5. I/We submit the following documents/certificates in support of our Eligibility for having 

successfully completed the following works: 

 

Sr.No

. 

Name of work Certified by/from 

   

   

   

   

   

   

 
 

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that I / 

We shall be liable to be debarred, disqualified / cancellation of enlistment in case any information 

furnished by me / us is found to be incorrect. 

 

 

 

Enclosures. 

 

Seal of applicant 

 

Date of submission:-- 

 

Signature(s) of Applicant(s) 

 

 

 

 

 

 

 

 

 



Institute for Plasma Research    Construction of Shed Building for Augmentation of Workshop facility at IPR campus    Page 55 of 92 

 

  

 

 

 

Bid Security Declaration Form 

 

 Date:___________________ Tender No. _________________  

To (insert complete name and address of the purchaser)  

 

I/We. The undersigned, declare that:  

I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of one year from the date of notification if I am /We are in a breach of any 

obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

 b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish 

the Performance Security, in accordance with the Instructions to Bidders.  

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  

 

Signed: (insert signature of person whose name and capacity are shown)  

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)  

Name: (insert complete name of person signing he Bid Securing Declaration)  

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  

Dated on _____________ day of ___________________ (insert date of signing)  

Corporate Seal (where appropriate)  
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FORM “A” 
FINANCIAL INFORMATION 

 
I. Financial Analysis - Details to be furnished duly supported by figures in balance 

sheet/profit and loss account for the last five years duly certified by the Chartered 

Accountant. 

 

 Financial Year 

Particulars 2015-16 2016-17 2017-18 2018-19 2019-20 

i) Gross Annual turnover 

on consultancy work Rs. 

(In Lakhs) 

 

     

ii) Net Profit /Loss (In case 

of Loss, figure should be 

entered with negative sign) 
Rs. (In Lakhs) 

 

     

 

 

 

 

 

 

 

 

Signature of Chartered Accountant with seal                                                Signature of Applicant(s) 
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Form “B” 

Details of all Construction works completed during last 7 years ending last day of 

submission of tender. No works shall be left out. 

 
Note:  

 

1) For similar completed works, Original or attested scanned copies of initial work order and final completion 

certificate from client have to be uploaded.  

 

2) The final completion certificate shall mention Name of work, Work order value, Completion value, duration, 

Client name & Address, Location of work, Stipulated start and completion date, Actual Start and Completion date, 

Reasons for Delay (if any), Nature of Work etc.  

 

3) Certified that the above list of work complete and no work has been left-out and the information given is correct to 

knowledge and belief. 

Details  Work -1  Work -2  Work- 3 
 

……… 

Project name & Location:        

Owner or client: (Name and Address, contact 

Number of 

  
    

 

Officer to whom reference can be made)   
    

 

Project description:        

1.   Type of Building:        

2.   Type/nature of works details.        

Whether For Government/Semi Government/ 

Government undertaking/ Government 

autonomous bodies / Private:  
      

 

Actual Project Cost:        

Project duration (as per contract): (in months)        

Start date (dd/mm/yy):        

Actual date of Completion (dd/mm/yy):        

Actual duration (Months):        

Reasons for delay (if any):        

Any penalty/ Bonus:        

Any Litigation/Arbitration/claim/Dispute pending 

(with details of claimant award if any): 
      

 

Copy of Completion certificate & Work order 

received from client to be attached  
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Form “C” 

 

Details of construction works Under Execution (Ongoing works). No works shall be 

left out. 

 

Details Work -1  Work -2  Work- 3 

 

……… 

a) Project name & Location :        

b) Owner or client: (Name and Address, contact 

Number of Officer to whom reference can be 

made): 

       

c) Project details in brief:        

d) Stipulated start date :        

e) Actual Start date :        

f) Time period  :        

g) Stipulated completion date :        

h) Present Status of work in Percentage 

completion: 

       

i) Work Order Value (in lakhs) :        

j) Work done value (RA bill) of work (in lakhs): 
       

k) Type/nature of works details.        

l) slow progress if any and Reasons for Delay, if 

any: 

       

m) Copy of Work order received from client to be 

attached 

       

 

 
1) Original or attested scanned copies as well as hardcopies of initial work order from client have to be 

uploaded.  

 

2) The  work in progress certificate shall mention Name of work, Work order value,  duration, Client name 

& Address, Location of work, Stipulated start and stipulated completion date, Actual Start date, Reasons 

for Delay (if any) , Nature of Work etc.  

 

3) Certified that the above list of work is complete and no work has been left-out and the information given 

is correct to knowledge and belief. 
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Form “D” 

 

Performance Report for Completed works mentioned in Eligibility Criteria 1. 
 

Sl 
No 

DETAIL INFORMATION 

1 Name  of work/Project & Location.  

2 Agreement No  

3 Estimated Cost  

4 Tendered Cost  

5 Date of start  

6 Date of Completion 

 (i)Stipulated date of completion 

(ii)Actual date of completion 

 

7 Amount of compensation levied for 
delayed completion, if any. 

 

8 Overall performance of the 
consultants 

Excellent / Very Good / Good / Satisfactory/ 

Average / Fair / Unsatisfactory / Poor 

 

 

Dated:                         Name & Signature of  Client / Executive Engineer or Equivalent  with Stamp 
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FORM "E" 

ORGANISATIONAL STRUCTURE 

 
 

Sr. 

No. 
Particulars Details to be filled 

1 Name of Firm   

2 Postal Address   

      

      

      

3 Contact Nos.   

                                                               Office   

                                                          Residence   

                                                              Mobile   

4 Fax No.   

5 Name of Contact Person   

6 E – mail Address   

7 Legal status of Bidder : (Please tick and attach attested 

copies of original document defining the legal status)  
  

(1)   An Individual   

(2)   A Proprietary firm   

(3)   A Partnership firm   

(4)   A Pvt. Ltd. Company   

(5)   A Public ltd. Company or Corporation   

8 Particulars of registration with various Government bodies 

(scanned & uploaded photocopy) 
  

Dept./Organisation& Place of registration, 

Registration No.   

    

    

9 Names and Titles of Director & Officers with designation 

proposed to be concerned with this work  

10 Designation of individuals authorised to act on behalf of  

the organization.  

11 Was the applicant ever required to suspend construction 

for a period of more than six months continuously after 

you commenced the construction? If so, give the name of 

the project and reasons of suspension of work. 
 

12 Has the applicant or any constituent partner in case of 

partnership firm, ever abandoned the awarded work 

before its completion? If so, give name of the project and 

reasons for abandonment. 
 

13 Has the applicant, or any constituent partner in case of 

partnership firm, ever been debarred / black listed for 

tendering in any organisation at any time? If so give 

details. 
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14 Has the applicant or any constituent partner in case of 

partnership firm, ever been convicted by a court of law? 

If so, give details. 
 

15 Any other information considered necessary but not 

included above. 
  

 

Note: Bidder should attach separate sheets if required and if space given in the formats is not sufficient but 

strictly as per above formats only.  

 

Signature of Applicant(s) with date & seal    
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Form -  “F” 

 

Details of Administrative and Technical Staff Available with the firm and that Proposed to be 

deployed to complete the work in time. 
 

The bidders should submit list of technical and administrative employees for proper execution of project. The 

bidder should submit a list of these employees stating how these would be involved in the project. 

 

Sr. 

No. 

Name Qualification Designation Professional 

experience 

and details of 

work carried 

out 

Since 

when 

working 

in your 

firm 

Total 

Experience   

(In years) 

Capacity in 

which will 

be involved 

for this 

work (if to 

be deployed 

for this 

work) 

Re

ma

rks 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 

Note : Bidder should attach separate sheet if required and if space given in the formats is not sufficient but strictly 

as per above formats only. 
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Form - “G “ 

Details of Construction Equipment available with firm and proposed to be deployed to compete 

the work in time  

 

Sr. 

No 

 

Name of Equipment/ 

Plant 

Nos Capa-

city  or 

Type & 

make 

Age Co

ndi

tio

n 

Ownership status Curr

ent 

Loca

tion 

How 

many 

Propos

ed for 

the 

Proejct 

Re

m -

ark

s 

 

 
Prese-

ntly  

owned 

Lea-

sed 

To be 

purch-

ased 

Prpose

d to be 

hired 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 

1 
Earth moving equipment 

 Excavators(various sizes)  
           

2 Equipment for hoisting 

1.Tower crane 

2. Builders hoist 

3. Construction Lift 

4. Front End Loader 

           

3 Equipment for concrete 

work 

1 Concrete batching plant 

2.Concrete pump 

3.Concrete transit mixer 

4.Concrete mixer (diesel) 

5.Concrete mixer (elect.) 

6.Needle vibrator (elect.) 

7.Needle vibrator(petrol) 

8.Needlevibrator 

(elect/petrol) 

9. Curing pumps (various 

     capacities) 

10. Water tanker/sprinkler 

11. Concrete Breaker 
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4 Equipment for building 

work 

1. Block making machine 

2. Bar bending machine 

3. Bar cutting machine 

4. Wood  thickness planers 

5. Drilling machine 

6. Circular saw machine 

7. Welding generators 

8. Welding transformers 

9. Welding testing 

equipments. 

10. Welding Machines 

11. Soil Compector 

12. M.S.pipes 

13.  Steel shuttering 

14.  Steel scaffolding 

15. Grinding/Polishing 

machines 

16. Surveying Equipment 

17. Generator 

18. Plate Compactor 

19. H frames / MS props 

support 

           

5 Testing Equipments 

1. Cube Testing  

2. Sieve analysis 

3. Ultrasonic test 

4. Silt test 

5. Micron gauger 

6. Moisture Metre 

7. Any other 

           

6 Equipment for road work 

1.Road rollers 

2.Bitumen paver finishers 

3.Hot mix plant / Wet mix 

Plant 

4.Spreaders 

5.Earth rammers 

6. Vibratory road rollers 

           

7 Equipmentfor 

transportation 

1. Tippers  

2. Trucks 

3. Water tankers  

4. Dumper 
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8 Pneumatic equipment 

1.Air compressors (diesel) 

2. Air Compressors  

( Elect) 

           

9 Dewatering equipment 

 1.Pump (diesel) 

2.Pump (electric) 

           

10 Power equipment 

1.Diesel generators 

           

11 Equipment for Piling 

works  

1. Hydraulic piling rig 

2. Piling rigs 

           

12 Any other 

plants/equipments 
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FORM 'H’ 

Curriculum Vitae of KEY PERSONNEL 
 

Sl 

NO 

Detail  

1 Name  

2 Date and place of  birth:  

3 Nationality:  

4 Address (phone/fax/e-mail):  

5 Education: 

(i) Institutions: 

(ii) From (month/year 

(iii) To (month/year) 

 

6 Degree:  

7 Mother Tongue :  

8 Language known :    

9 Membership of professional bodies:  

10 Other skills   

11 Present position:  

12 Years of professional experience  

13 Key qualifications:  

14 Specific experience  

Date: From - To 

(i) Brief description 
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FORM “I” 

 

 FORM OF BANKER’S CERTIFICATE FROM A SCHEDULED BANK 
 

 

This is to certify that to the best of our knowledge and information that M/s. _________________________     

(with address ) a customer of our bank are / is respectable and can be treated as good for any engagement up to a 

limit of Rs. _____________ (Rupees _______________________________________). 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 

 

 

 (Signature) 

For the Bank 

 

 

NOTE:  

 

1. Bankers certificates should be on letter head of the Bank. 

 

2.  In case of partnership firm, certificate should include names of all partners as recorded with the Bank. 
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Form “J” Mandate Form 
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Integrity Pact. 

 
To,  
 
_____________________________ 
 
_____________________________ 
 
Subject : NIT No. _______________________ for  the work ___________________________ 
 
Dear Sir, 
 
It is hereby declared that Institute For Plasma Research is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 
 
The subject Notice Inviting Tender is an invitation to offer made on the condition that the Bidder will 
sign the integrity Agreement, which is an integral part of tender/bid document, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 
 
This declaration shall from part and parcel of the Integrity Agreement and signing of the same shall be 
deemed as acceptance and signing of Integrity Agreement on the behalf of Institute for Plasma 
Research. 
 
 

Yours faithfully, 
 
 

Chairperosn  I-CDC, IPR 
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Integrity Pact 
 
To,  
 Chairperson I-CDC, IPR 
 
 
Subject : Submission of  Tender for the work of _____________________________________ 
 
 
Dear Sir, 
 
I/We acknowledge that Institute for Plasma Research is committed to follow the principles  thereof as 
enumerated in the Integrity Agreement enclosed with the tender /bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing 
which I /We will stand disqualified from the tendering process. I/We acknowledge that THE 
MAKING OF THE BID SHALL BE REARDED AS AN UNCONDITIONAL AND ABSOLUTE 
ACCEPTANCE OF THIS CONDITION OF THE NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 
agree that execution of the said Integrity Agreement shall be separate and distinct from the main 
contract, which will come into existence when tender/bid is finally accepted by Institute for Plasma 
Research. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the 
line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my /our failure to sign and accept the Integrity Agreement, 
while submitting the tender/bid, IPR shall have unqualified, absolute and unfettered right to 
disqualify the tenderer /bidder and reject the tender/bid in accordance with terms and conditions of 
the tender/bid. 
 
Yours faithfully, 
 
 
 

(Duly Authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign 
the relevant contract on behalf of IPR 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at .................. on this ..............day of ............20…..... 

 
BETWEEN 

 
Director,IPR  represented through  Chairperson-ICDC  Institute for Plasma Research, Bhat 
Gandhinagar-382428………………………………………………………………………………………………, 
(Hereinafter referred as the  ‘Principal/Owner’, which expression shall unless repugnant to the 
meaning or context hereof include its successors and permitted assigns) 
 

AND 
 ........................................................................................................................................................................ 

(Name and Address of the Individual/firm/Company) 
 

through .................................................................... …………………………………(Hereinafter referred to as 
the  
                                (Details of duly authorized signatory) 
 
“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns). 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No. …………………………) (hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 
contract for 
 

………………..……………………………………………………………………………………………… 
(Name of Work) 

hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) 
and Contractor(s). 
 
 AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 
shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 
parties. 
 
 NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under:  
 
Article 1: Commitment of the Principal/Owner 
 
(1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption and to                      
observe the following principles: 
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 (a)  No employee of the Principal/Owner, personally or through any of his/her family members, will 
in connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally entitled to.  
 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the Tender process or the 
Contract execution. 
 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 
 
(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is 
in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the 
Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures.  
 
Article 2: Commitment of the Bidder(s)/Consultant(s) 
 
(1)  It is required that each Bidder (including their respective officers, employees and agents) adhere to 
the highest ethical standards, and report to the Government / Department all suspected acts of fraud 
or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract.  
 
(2)  The Bidder(s) commits himself to take all measures necessary to prevent corruption. He commits 
himself to observe the following principles during his participation in the Tender process and during 
the Contract execution: 
 
(a) The Bidder(s) will not, directly or through any other person or firm, offer, promise or give to any of 
the Principal/Owner’s employees involved in the Tender process or execution of the Contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or during the execution of 
the Contract.  
 
(b) The Bidder(s will not enter with other Bidder(s) into any undisclosed agreement or understanding, 
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to 
cartelize in the bidding process.  
 
(c) The Bidder(swill not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/ 
will not use improperly, (for the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 
 
(d)The Bidder(s)/ of foreign origin shall disclose the names and addresses of agents/representatives in 
India, if any. Similarly Bidder(s)/ of Indian Nationality shall disclose names and addresses of foreign 
agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the foreign 
principal directly could bid in a tender but not both. Further, in cases where an agent participate in a 
tender on behalf of one manufacturer, he/she shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item.  
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(e) The Bidder(s)/ will, when presenting his bid, disclose any and all payments he/she has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the Contract. 
 
(3) The Bidder(s)/ will not instigate third persons to commit offences outlined above or be an accessory 
to such offences. 
 
(4) The Bidder(s)/ will not, directly or through any other person or firm indulge in fraudulent practice 
means a willful misrepresentation or omission of facts or submission of fake/forged documents in 
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage 
by or causing damage to justified interest of others and/or to influence the procurement process to the 
detriment of the Government interests. 
 
(5) The Bidder(s)/ will not, directly or through any other person or firm use Coercive Practices (means 
the act of obtaining something, compelling an action or influencing a decision through intimidation, 
threat or the use of force directly or indirectly, where potential or actual injury may befall upon a 
person, his/ her reputation or property to influence their participation in the tendering process). 
 
Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/ and the Bidder/ accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right:  
 
(1) If the Bidder(s)/ either before award or during execution of Contract has committed a transgression 
through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in 
question, the Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/ from the Tender process or terminate/determine the Contract, if already 
executed or exclude the Bidder/ from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.  
 
(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the Contract 
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may have 
accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 
Money Deposit, Performance Guarantee and Security Deposit of the Bidder/. 
 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, 
or of an employee or a representative or an associate of a Bidder or which constitutes corruption within 
the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further investigation.  
 
Article 4: Previous Transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 
Company in any country confirming to the anticorruption approach or with Central Government or 
State Government or any other Central/State Public Sector Enterprises in India that could justify his 
exclusion from the Tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he/she can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner.  
 
(3) If the Bidder/ can prove that he/she has resorted / recouped the damage caused by him and has 
installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, 
revoke the exclusion prematurely. 
 
 Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
(1) The Bidder(s)/  undertake(s) to demand from all subcontractors a commitment in conformity with 
this Integrity Pact. The Bidder/ shall be responsible for any violation(s) of the principles laid down in 
this agreement/Pact by any of its Subcontractors/sub-vendors. 
 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders..  
 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the 
Tender process, from the Tender process. 
 
 Article 6- Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 
months after the completion of work under the contract or till the continuation of defect liability 
period, whichever is more and for all other bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 
Authority, IPR. 
 
Article 7- Other Provisions 
 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the 
Division of the Principal/Owner, who has floated the Tender. 
(2)  Changes and supplements need to be made in writing. Side agreements have not been made. 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by 
one or more partner holding power of attorney signed by all partners and consortium members. In case 
of a Company, the Pact must be signed by a representative duly authorized by board resolution. 
(4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original intensions. 
(5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 
 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 
the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact.  
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above mentioned in the presence of following witnesses: 
 
 ............................................................... 
 (For and on behalf of Principal/Owner)  
 
................................................................. 
 (For and on behalf of Bidder/)  
 
WITNESSES: 
 
1.         ............................................. 

                 (Signature, name and address) 
 
 2.         ...............................................  
                (Signature, name and address)  
 
Place: 
Dated: 
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DECLARATION BY THE BIDDER 

CERTIFICATE 
I  ____________________________,  working  as  ______________________  in  this organization 

and authorized to issue this certificate and certify that: 

 

1. We have gone through the contents of advertisement and related documents for this Tender and 

fulfil all the eligibility criteria as per Tender Document and understood the Terms & Conditions 

of Contract, relevant formats and Evaluation criteria mentioned in the Part-I Technical bid. 

2. All relevant documents are enclosed with our Bid. 

3. The  details  and  contents  of  our  Bids are  authenticated  and  based  on  actual  work carried 

out by our agency, as per record. 

4. We have understood that in case it is found that our agency is not fulfilling any of the laid  down  

criteria,  or  relevant  details/supporting  documents  are  not  found  to  be enclosed, we will not 

be given any opportunity for any clarifications and our BIDS will be evaluated based on the 

available documents. 

5. We also confirm that the offer now submitted is totally in agreement with the Terms & 

Conditions of Contract read in conjunction with the documents, terms & conditions issued for 

this particular tender. 

6. We hereby declare that we are not black listed by any government department / agencies. 

 

7. We hereby declare that our firm is not under any liquidation, court receivership or similar 

proceedings. 

 

8.   We hereby declare that, in the last three years, we have neither failed to perform on any 

contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Applicant, nor have been expelled from any 

project or contract nor have had any contract terminated for breach. 

 

9. I have gone through Terms and conditions which will be followed during execution. 

10. I do hereby undertake that our firm shall abide by the Integrity Pact.  

Signature of Authorized Signatory. 

Name: …………………………… Dated: ……………………. 

Designation: …………………………… 

[Please Affix Rubber Stamp] 
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(To be printed in letter head) 
       __________________________________________________________________________________ 

ANNEXURE-I 

 
Self-Certification under preference to Make in India order 
Certificate 
 
In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-II) 
dated 04.06.2020 and its amendments, we hereby certify that we M/s. 
__________________________ are local supplier meeting the requirement of minimum 
local content i.e., ______% excluding transportation, insurance, installation, 
commissioning, testing, training and after sales service support like AMC/CMC etc. as 

defined in above orders for the material against IPR Enquiry/Tender No  E-Tender 

Notice No.: IPR/TN/CIVIL-PR/10/2021 .  Details of location at which local value 

addition will be made as follows: _______________________________________. 
 
We also understand, false declarations will be in breach of the code of integrity under 
rule 175(1) (i) (h) of the General Financial Rules for which a bidder or its successors 
can be debarred for up to two years as per Rule 151(iii) of the General Financial Rules 
along with such other actions as may be permissible under law. 

 
Thanking You, 
 

 
_____________________ 
Signature with date: 

Name: 
Designation: 

Official Seal 
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(To be printed in letter head) 
       __________________________________________________________________________________ 

 
 

ANNEXURE-II 
Annexure to Bid Form: Eligibility Declaration 

(To be submitted as part of tender/Technical Bid) 

(On company letter head) 

(Along with supporting documents, if any) 

 

Tender No: E-Tender Notice No.: IPR/TN/CIVIL-PR/10/2021  
 

Tender Tile:  Construction of Shed Building for Augmentation of Workshop facility ( Extension of 
Workshop Fabrication yard) at IPR campus, Institute for Plasma Research , Bhat , Gandhinagar -382428, 
Gujarat on Design, Build  and Transfer Basis including Designing, obtaining Statutory permissions 
,Construction (Build) to make facility for use and Transfer  to Institute for Plasma Research (IPR). 
 

 

Bidder’s Name: ____________________________ 

(Address and contact details) 

Bidder’s Offer No._________________                                          Date:________________ 

 

Restrictions on procurement from Bidders from a country or countries, or class of countries under Rule 

144(xi) of the General Financial Rules 2017. 

 

“We have read the clause regarding restrictions on procurement from Bidder of a country which shares a land 

border with India; and solemnly certify that we are not from such a country or, if from such country, we are 

registered with the Competent Authority (copy enclosed). We hereby certify that we fulfill all requirements in this 

regard and are eligible to be considered.” 

 

Penalties for false or misleading declarations: 

 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also 

undertake to advise any further changes to the above details. We understood that any wrong or misleading self-

declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this tender 

document, including debarment. 

 

 

 

 

_________________________ 

(Signature with date) 

 

 

 

_________________________ 

(Name and designation) 

Duly authorized to sign Bid for and on behalf of 

 

 

 

____________________________________________ 

(Name & address of the Bidder and Seal of Company) 
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Annexure-III 

 List of Probable Materials and their respective IS Codes/ 

Materials conforming to respective Test Certificates. 

 

Latest revision of relevant standards/Codes/Norms/Acts/Rules/Regulations etc shall be referred. 

 

All the items shall conform to the relevant IS codes, whether the code is specifically mentioned / listed in 

the tender OR not. Where relevant IS code is not available, relevant Standard manufacturer’s specification 

shall be followed. For Electrical works if relevant IS code is not available, relevant Indian Electricity code 

shall be followed. 

 

1. Civil and Plumbing works: 

Sr. 

No. 
Description of Items  

 Conforming to IS code 

(Relevant Code) / Test 

Certificates  

1 

Structural Steel /Rolled Steel sections-beams, 

ISMB/ISLB/ NPB beams/Plates/ channels, tee, 

flats, angles, bars(round, square, hexagonal) 

Structural Hollow steel sections (Square & 

Rectangular) Structural tubular sections,  

 

 

IS- 2062, IS 4923, IS 1161, IS 12778 etc 

and respective Design codes as 

applicable. 

 

Test Certificates should be submitted 

after Procuring of material at site. 

 

Note: Fabrication shall be in a perfectly 

workmanship like manner and as 

provided in IS 800 and IS 7215. Welding 

shall be carried out by qualified welders. 

Electrodes for welding, the procedure, 

selection, test and inspection shall 

conform to provisions in IS 816, IS 818, 

IS 822, and IS 833. 

 

2 Customised Pre-Engineered Sections. 

 

IS- 2062, IS 4923, IS 1161, IS 12778 etc 

or 

Respective Design codes as applicable/ 

As per Manufacturer according to 

Design, 

 

Test Certificates should be submitted 

after Procuring of material at site. 

 

Note: Fabrication shall be in a perfectly 

workmanship like manner and as 

provided in IS 800 and IS 7215. Welding 

shall be carried out by qualified welders. 

Electrodes for welding, the procedure, 

selection, test and inspection shall 
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conform to provisions in IS 816, IS 818, 

IS 822, and IS 833. 

 

 

3 

Steel Structure Building with Prefabricated 

sandwich panels of made from GI / Galvalume 

sheet on both side with minimum 50 mm thick 

insulated rigid Polyisocyanurate (PIR) foam 

insulation sheets for Roofing & external wall 

cladding of colour & pattern  

 

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

 

4 
Motorised Pre colour coated GI / Galvalume 

Rolling Shutter 

As per Manufacturer’s Specifications. 

 

5 
Pre-coated steel roofing/ walling sheets 550 

Mpa     

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

 

6 Cements (OPC/PPC) 
IS 269, IS 12269, IS 8112, and IS 1489 

etc 

7 White Cement IS 8042 

8 
TMT – Fe-415 / Fe-500/Fe-500D, Fe 550 D 

Ribbed bars 

The steel used for reinforcement shall 

be of any of the following types: 

 

(a) Mild steel and medium tensile bars 

conforming to IS:432 (Part 1) 

(b) High strength deformed steel bars 

conforming to IS:1786 

(c) Hard drawn steel wire fabric 

conforming to IS:1566 

(d) Structural steel conforming to 

Grade A of IS:2062 

(e) Thermo-mechanically treated bars 

(TMT Bars). 

Test Certificates should be submitted 

after Procuring of material at site. 

 

9 

Coarse Aggregates (machine cut)  

6mm to 40mm sizes 
IS 383 

10 
Stone Rubbles & Gravels IS 383 

11 Shuttering plywood IS 303,  

12 Decorative ply (Veneer) IS 1328 

13 MDF IS 12406  

14 Prelam particle board IS 1328 

15 
Laminate sheet 

IS 12406 

16 Cement bonded particle board IS 14276 

17 Flush door – decorative / non decorative IS 2202 
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18 Compact sheet IS 2046 

19 
Locks  

As per Manufacturer according to 

Design,  

20 Float Glass / Mirror As per IS 14900, /Test Certificates 

21 Precast  terrazo tiles  & skirting( Mosaic) 
As per Manufacturer’s Specifications. 
 

22 Vitrified tiles 

IS 15622/Test Certificates 

Test Certificates should be submitted 

after Procuring of material at site. 

 

23 

Construction chemicals 

As per Manufacturer’s Specifications. 

24 

Joint Filler / silicon paint 

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

 

25 Paint  IS 15489/Test Certificates 

26 Polish 

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

 

27 Door Window & Furniture Hardware 

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

 

28 Adhesives 

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

 

29 Floor spring 
IS 6315 /Test Certificates 

 

30 

Door closer 

IS 3564 

Test Certificates should be submitted 

after Procuring of material at site. 

 

31 

Aluminum sections  

As per Manufacturer’s Specifications. 
Test Certificates should be submitted 

after Procuring of material at site. 

   

32 Paver Blocks  

As per Manufacturer’s Specifications. 
 

Test Certificates should be submitted 

after Procuring of material at site. 

 

33 Rivets IS:1148 

34 Electrodes for welding IS:814 

35 Bolts and nuts IS:1367 

36 Mild steel wire gauze jali IS:280 

37 Washers IS:2016 
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38 Primer to structural surface for bolts IS:2074 

39 Chequered plates IS:3502 

40 Distemper and dry colour IS:427 

41 Distemper and oil emulsion IS:428 

42 Enamel paints IS:2933 

43 Coat of zinc chromate IS:104 

44 French spirit polish IS:348 

45 GI sheets IS:227 

46 Ac sheets IS:459 

47 Ac sheet fixing IS:730 

48 Mangalore pattern tiles IS:654 

49 Fiber glass reinforced polyester IS:4154 

50 Galvanized steel for barbed wire IS:278 

51 Heavy C.I. pipes IS:1729 

52 GI pipes & MS tubes IS:1239 (PART I) 

53 Screw down bib cocks & stop cocks IS:781 

54 Vitreous sanitary fixtures(general) IS:2556 (PART I) 

55 
Gun metal wheel, globe, check, gate & non return 

valves 

IS:778 

56 Wash basin IS:2556 (PART IV), IS:771 

57 European W.C. IS:2556, IS:771 

58 Solid plastic seat & cover IS:2548 

59 Orissa pan W.C. IS:2556 (PART III) 

60 Squatting pans & traps IS:2556 (PART III) 

61 Indian W.C. (wash down W.C.) IS:2556 (PART II), IS:771 

62 Urinals IS:2556 (PART VI) 

63 Half round channels IS:2556 (PART VII) 

64 Specific requirements of siphonic wash down W.C. IS:2556 (PART VIII) 

65 Ss sink/C.I./flushing tank brackets IS:775 

66 C.I. siphonic flushing cistern IS:774 

67 Lead pipes IS:404 (PART I) 

68 Sand cast pipes & fittings IS:1729 

69 C.I. spun soil pipes & fittings IS:3939 

70 Gully trap IS:651 

71 Glazed stone ware pipes & fittings IS:651 

72 Ac pipe IS:1626,IS:1626 (PART I) 

73 High pressure/crydon ball valve IS:1703 

74 C.I. sluice valve IS:780 

75 Capstan head IS:1795 

76 Malleable iron fittings IS:1879 (PART I TO X) 

77 C.I. pipes IS:1536, IS:1537 

78 Molten (pig)lead IS:782 

79 C.I. manhole frames & covers IS:1726 

80 Concrete pipes IS:458 

81 Threads for screwed pipes IS:554 
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82 Lead jointing IS:718 

83 Carbon steel for pipes IS:9161 

84 Low level ceramic cistern IS:774 

85 Bowl pattern flat back urinals IS:2556 (PART IV) 

86 Showers IS:2064 

87 Calcium silicate board IS 8154 

 

 

Other Applicable IS codes for CIVIL and PH works:  
 

1.   

Plain and Reinforced Concrete - Code of Practice 

 

IS 456 

2.  Code of practice for use of electric arc welding for 

general construction in steel 

IS:813 

3.  Tests for welding works IS:1181 

4.  Welding works IS:816 

5.  Tests for bolts and nuts IS:1608 

6.  Structural steel sections & tests IS:226 

7.  Welding procedure & edge preparation IS:823 

8.  Storage of welding wire & electrodes IS:816 

9.  
Code of practice for painting of ferrous metal in 

building and allied finishes 

IS:1477 (PART I & II) 

10.  
Code of practice for painting concrete, masonry and 

plaster surfaces 

IS:2395 

11.  Expanded metal steel sheet IS:412 

12.  
Code of practice for construction of floor and roof 

with joists and filler blocks 

IS:6061 (PART I) 

13.  
Code of practice for construction of light weight 

concrete block masonry  

IS:6042 

14.  
Specification for load bearing light weight concrete 

blocks 

IS:3590 

15.  
Code of practice for construction of hollow 

concrete block masonry  

IS:2572 

16.  
Specification for concrete masonry units (hollow 

and solid concrete blocks) 

IS:2185 (PART I) 

17.  Chemical composition of ordinary Portland cement IS:4032 

18. Specifications for circular hollow sections IS:1161 

19. Properties of rectangular & square hollow sections IS:4923 

20. 
Cold formed welded & seamless carbon steel 

structural tubing  
Respective Standard Code, / 

As per Manufacturer’s Specifications. 
 

21. 
Cold but not formed welded & seamless carbon 

steel structural tubing 
Respective Standard Code, / 

As per Manufacturer’s Specifications. 
 

22. 

Hot formed welded & seamless high strength low 

alloy tubing 
Respective Standard Code, / 

As per Manufacturer’s Specifications. 
 

https://www.iitk.ac.in/ce/test/IS-codes/is.456.2000.pdf
https://www.iitk.ac.in/ce/test/IS-codes/is.456.2000.pdf
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23. 
Hot rolled structural steel hollow section Respective Standard Code, / 

As per Manufacturer’s Specifications. 
 

24. Specification for Zinc Oxide for Paints IS 35 

25. Road Tar Specification IS: 215 

26. Specification for Black Japan Type A, B & C IS:341 

27. Code of Practice for General Construction in Steel IS:800 

28. 
Code of Practice for Cold Formed Light Gauge 

Steel Structural Member in General Building 

Construction 

IS:801 

29. 
Specification for Cold Formed Light Gauge 

Structural Steel Sections 

IS:811 

30. 
Specification for Synthetic Resin Adhesives for 

Plywood  

IS:848 

31. Code of Practice for Design Loads IS:875 

32. 
Equivalent Matric Units for Scales Dimension and 

Quantities in General Construction Work 

IS:965 

33. 
Code of Basic Requirements for Water Supply 

Drainage and Sanitation 

IS:1172 

34. 
Recommended Practice for Radiographic 

Examination of Fusion Welded Butt Joint in Steel 

Plates 

IS:1182 

35. Sand for Plaster Specifications IS:1542 

36. 
Code of Practice for Design and Construction of 

flues and Chimneys for Domestic heating 

Appliances 

IS: 1649 

37. Blockboards Specifications IS: 1659 

38. 
Code of Practice for Application of Cement and 

Cement Lime Plaster Finishes 

IS: 1661 

39. 
Specification for Self Closing Taps for Water 

Supply Purposes 

IS: 1711 

40. 
Steel Plates, Sheets, Strips and Flats For Structural 

And General Engineering Purposes – Dimension 

IS: 1730 

41. 
Steel bars, Round and Square For Structural And 

General Engineering Purposes – Dimension 

IS: 1732 

42. Code of Practice for Building Drainage IS: 1742 

43. Method of Load Test on Soils IS: 1888 

44. 
Code of Practice for Subsurface Investigation for 

Foundation 

IS: 1892 

45. 
Criteria For Earthquake Resistance Design of 

Structures 

IS: 1893 

46. 
Specification for Aluminium Windows for 

Industrial building 

IS: 1949 

47. Specification for Sand For Masonry Mortars IS: 2116 

48. Method For Standard Penetration Test For Soils IS: 2131 

49. 
Code Of Practice For Thin Walled Tube Sampling 

Of Soils 

IS: 2132 

50. Brick Works – Code Of Practice IS: 2212 

51. Methods of Sampling of Aggregates For Concrete IS: 2430 

52. 
Methods of test for permeability of cement mortar 

and concrete 

IS: 3085 

53. Method of Measurement of Building Works SP :27 
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54. Concrete pipes - Methods of test IS: 3597 

55. 
Methods of testing fusion welded joints and weld 

metal in steel 

IS: 3600 

56. Specification of sand stone (slab and tiles) IS :3622 

57. 
Specification for fly ash for use as pozzolana and 

admixture 

IS :3812 

58. Stacking and storage of construction material at site IS :4082 

59. 
Code of Practice for laying of epoxy resin floor 

toppings 

IS :4631 

60. 
Specification for concrete batching and mixing 

plant 

IS : 4925 

61. Ready Mixed Concrete – Code of Practice IS : 4926 

62. Safety Code for Erection of Structural Steelwork IS : 7205 

63. 
Safety Code For Handling And Storage Of Building 

Materials 

IS : 7969 

64. 
Method of test for determining setting time of 

concrete by penetration resistance 

IS : 8142 

65. Concrete Admixtures – Specifications IS :9103 

66. 
Specification for epoxy resin, hardness and epoxy 

resin compositions for floor toppings 

IS : 9197 

67. 
Methods of test for preformed fillers for expansion 

joints  

IS :10566 

68. 
Code of practice for composite construction in 

structural steel and concrete. 

IS :11384 

69. 
Specification for one Part Grade Polysulphide 

based joint sealant  

IS :11433 

70. 
Specification for two Part Grade Polysulphide 

based joint sealant  

IS :12118 

71. 
Code of Practice for Use and Laying of Ductile Iron 

Pipes 

IS :12288 

72. 
Specification for Sulphate Resistance Portland 

Cement 

IS :12330 

73. UPVC pipes for soil and waste discharge system IS : 13592 

74. Specification for Polished building stones  IS :14223 

75. 
Specification of adhesives for use with ceramic tiles 

and mosaics 

IS: 15477 

76. 
General requirements for vibrators for mass 

concreting immersion type 

IS: 12468 

77. Method of testing bitumen IS: 1201-1206 

78. Method of testing bitumen IS: 1206-1212 

79. Concrete mix design IS:10262 

 

Electrical works: 

1.  Methods of High Voltage Testing. IS-2071 (P1 to P3) 

2.  Classification of degrees of protection provided by 

enclosures of electrical equipment. 

IS-12063 

3.  Code of Practice for Earthing IS-3043 

4.  Guide for marking of insulated conductors. IS-5578 

5.  Guide for uniform system of marking & identification of 

conductors & apparatus terminals. 

IS-11353 

6.  High Voltage Test Techniques IEC-60 (Part 1 to P4) 
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7.  Electro-technical Vocabulary IS: 1885 

8.  Code of Practice for Fire Safety of Buildings (General) : 

Electrical Installations. 

IS : 1646 

 

CUBICLES AND PANELS & OTHER RELATED EQUIPMENTS 

9.  Electrical relays for power system protection IS-722 IS-1248 IS-3231 (P-3) 

10.  Distributed pillars for Voltages not exceeding 1000 

Volts. 

IS:5039 

11.  Specification for Switchgear & Control Assemblies. IS: 8623: (Part I to 3) 

 WIRES AND CABLES  

12.  PVC insulated cables for working voltages up to and 

including 1100 Volts. 

IS-694  

13.  Code of practice for installation and maintenance of 

power cables up to and including 33 kV rating 

IS-1255  

14.  PVC insulated (heavy duty) electric cables (part 1) for 

working voltage up to and including 1100 V.- Part (2) 

for working voltage from 3.3 kV up to and including 

22 kV. 

IS-1554 (P1 and P2)  

15.  Aluminium conductor for insulated cables IS:1753  

16.  Copper Conductor in insulated cables. IS:2982  

17.  Recommended current ratings for cables. IS-3961 (P1 to P5)  

18.  Mild steel wires formed wires and tapes for armouring 

of cables. 

IS-3975  

19.  PVC insulating and sheath of electric cables. IS-5831  

20.  Elastomeric insulating and sheath of electric cables. IS-6380  

21.  Cross linked polyethylene insulated PVC sheathed 

cables for working voltage up to and including 1100 

volts. 

IS-7098  

22.  Cross-linked polyethylene insulated PVC sheathed 

cables for working voltage from 3.3kV up to and 

including 33 kV. 

IS-7098 

23.  Conductors for insulated electrical cables and flexible 

cords. 

IS-8130 

24.  Specification for drums for electric cables. IS-10418 

25.  Code of Practice for Fire Safety in Cable Runs  IS-12459 

26.  GALVANIZING  

27.  Zinc Ingot IS-209 -  

28.  Recommended Practice for Hot-Dip galvanizing on 

iron and steel. 

IS-2629 -  

29.  Methods for testing uniformity of coating of zinc 

coated articles. 

IS-2633 -  

30.  Hot Rolled medium and high Tensile Strength Steel. IS-2062  

31.  General Construction in Steel – Code of Practice. IS-800  

   

 PAINTING  

32.  Code of practice for phosphating of iron and steel. IS-6005  

33.  Colours for Ready Mixed Paints and Enamels. IS - 5   

   

 FIRE EXTINGUISHERS  



Institute for Plasma Research    Construction of Shed Building for Augmentation of Workshop facility at IPR campus    Page 87 of 92 

 

  

 

 

 

34.  Code of practice for fire extinguishing installations and 

equipment on premises 

IS:5306 -  

   

 LIGHTING FIXTURES AND ACCESSORIES  

35.  General and safety requirements for electric lighting 

fittings. 

IS:1913  

36.  Water proof electric lighting fittings. IS:3528  

37.  Dust proof electric lighting fittings. IS:4012  

38.  Dust tight proof electric lighting fittings. IS:4013  

39.  Industrial lighting fittings with metal reflectors. IS:10322 

40.  Industrial lighting fittings with plastic reflectors. IS:10322  

41.  (non flame proof type). IS:2206  

42.  Specification for flood light. IS:10322   

43.  Specification for decorative lighting outfits. IS:10322  

44.  Luminaries for street lighting IS:10322  

45.  Tubular lamps IS:2418  

46.  High pressure mercury vapor lamps. IS:9900  

47.  Capacitors for use in lighting fittings. IS:1569  

48.  Starters for lamps. IS:2215  

49.  Holders for starters for tubular lamps IS:3324  

50.  GLS lamps IS:418   

51.  Water tight electric fittings IS:3553  

52.  Tubular steel poles IS:2713  

53.  Ballasts for tubular fluorescent lamps – performance 

requirements– Part 1 For switch start circuits 

IS 1534 (Part 1) 

54.  Particular requirements for ballasts for fluorescent 

lamps 

IS 15885 

55.  (Part 1 and Part 2)  AC supplied electronic ballast 

for tubular fluorescent lamps – performance 

requirement 

IS 13021 

56.  Electromagnetic compatibility Part 3 Limits for 

harmonic current emissions 

IS 14700 (Part 3/Sec2) 

57.  Limits and methods of measurement of radio 

disturbance characteristics  

IS 6873 (Part5) 

58.   Electrical lighting and similar 

equipment 

59.  Electric Ceiling Type Fans and Regulators IS-374  

60.  Electronic Type Fan Regulators. IS-11037 

61.  General Lighting - LEDs and LED modules – Terms 

and Definitions 

IS- 16101:2012 

62.  Self- Ballasted LED Lamps for General Lighting 

Services Part 1 Safety Requirements 

IS- 16102(Part 1) : 2012 

63.  Self-Ballasted LED Lamps for General Lighting 

Services Part 2 Performance Requirements 

IS- 16102(Part 2) : 2012 

64.  Led Modules for General Lighting Part 1Safety 

Requirements 

IS- 16103(Part 1) : 2012 

65.  Led Modules for General Lighting Part 2 Performance 

Requirements 

IS- 16103(Part 2) : 2012 

66.  Safety of Lamp Control Gear Part 2 Particular IS- 15885(Part2/Sec13): 2012 
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Requirements Section 13 d.c. or a.c. Supplied 

Electronic Controlgear for Led Modules 

67.  Luminaires Performance Part 1 General Requirements IS- 16107(Part 1):2012 

68.  Luminaires Performance Part 2 Particular 

Requirements Section 1 LED Luminaire 

IS- 16107-1:2012 

   

 CONDUITS ACCESSORIES AND JUNCTION 

BOXES 

 

69.  Rigid non-metallic conduits for electrical wiring. IS: 9537 (Part – 1 & 3) 

70.  Rigid steel conduits for electrical wiring IS:9537 (Part-2)   

71.  Flexible steel conduits for electrical wiring IS:3480    

72.  Fittings for Rigid non-metallic conduits. IS: 3419   

73.  Fittings for rigid steel conduits for electrical wiring IS:2667    

74.  Accessories for rigid steel conduits for electrical 

wiring 

IS:3837   

75.  Adaptors for flexible steel conduits. IS:4649   

76.  Steel and Cast Iron Boxes IS:5133   

   

 LIGHTING PANELS  

77.  LV Switchgear and Control gear (Part 1 to 5) IS:13947  

78.  Circuit breakers for over current protection for house 

hold and similar installations. 

IS:8828  

79.  Ready mix paints IS:5   

80.  Danger notice plates IS:2551  

81.  Current transformers IS:2705  

82.  HRC Cartridge fuse links for voltage above 650V(Part-

2) 

IS:9224  

83.  Wrought aluminium and Al. alloys bars rods tubes and 

sections for electrical purposes. 

IS:5082  

84.  Factory built Assemblies of Switchgear and Control 

Gear for voltages up to and including 1000V AC and 

1200V DC. 

IS:8623  

85.  Direct Acting electrical indicating instruments IS:1248  

86.  Copper IS:191:2007 

87.  Copper Rods and Bars for Electrical Purposes. IS:613:2007 

88.  Method of Chemical Analysis for Copper IS:440:1964 

 ELECTRICAL INSTALLATION  

89.  3 pin plug IS:1293  

90.  Two to three ceiling roses IS:371   

91.  Switches for domestic and similar purposes IS:3854  

92.  Guide for safety procedures and practices in electrical 

work. 

IS:5216  

93.  Code of practice for electrical wiring installation 

(system voltage not exceeding 650 Volts.) 

IS:732  

94.  Code of practice for earthing. IS:3043 

95.  Code of practice of interior illumination part II & III. IS:3646  

96.  Code of practice for lighting of public through fares. IS:1944  

97.  Guide for selection of electrical equipment for 

hazardous Areas. 

IS:5571  
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98.  Code of practice for use of structural steel in general 

building construction. 

IS:800   

99.  Methods of Testing uniformity of coating on zinc 

coated articles. 

IS:2633  

100. Code of practice for phosphating iron and steel. IS:6005  

101. Copper IS:191: 2007 

102. Copper Rods and Bars for Electrical Purposes. IS:613: 2007 

103. Method of Chemical Analysis for Copper IS 440: 1964 

   

 LT SWITCHGEAR  

104. Specification for low voltage switchgear and control 

gear assemblies 

IS:8623 (Part-I)  

105. Specification for low voltage switchgear and control 

gear 

IS:13947 (Part-I) 

106.  Part 1 General Rules. 

107. Specification for low voltage switchgear and control 

gear 

IS:13947 (part-2)  

 Part 2 circuit breakers.  

108. Specification for low voltage switchgear and control 

gear. Part 3 Switches 

IS:13947 (part-3)  

109. Switch - disconnectors and fuse combination units Disconnectors 

110. Specification for low voltage switchgear & control 

gear. 

IS:13947 (part-4)  

111. Specification for low voltage switchgear & control 

gear. 

IS:13947 (part-5) 

112. Specification for low voltage switchgear & control 

gear. 

IS:13947 (part-6)  

113. Multiple function switching devices.  

114. Specification for low voltage switchgear & control 

gear. 

IS:13947 (part-7) 

115. Ancillary equipments Part 7    

116. Degree of protection provided by enclosures IS:12063   

117. Current Transformers IS:2705   

118. Voltage Transformers IS:3156   

119. Electrical relays for power system protection IS:3231   

120. Electrical indicating instruments IS:1248   

121. AC Electricity meters IS:722    

122. Guide for Marking of insulated conductors of 

apparatus terminals 

IS:5578   

123. Low voltage fuses for voltage not exceeding 1000V 

AC or 1500V DC Part 1  

IS:13703 (part 1) 

 General Requirements  

124. Low voltage fuses for voltage not exceeding 1000V 

AC or 1500V DC 

IS:13703 (part 2)  

125. Fuses for use of authorized persons  

126. Code of practice of phosphating iron and steel IS:6005   

127. Wrought Aluminium and Aluminium alloys for 

electrical purposes 

IS:5082   

128. Hot dip galvanising IS:2633   
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129. Specification for Copper. IS: 191   

130. Copper Rods and Bars for Electrical Purposes IS 613: 2000  

131. Method of chemical Analysis of Copper IS: 440: 1964  

132.   

 MISCELLENOUS ITEMS  

133. For Cable jointing & Termination kits IS: 13573  

134. Specification for Copper IS: 191: 1980  

135. Solid Drawn Copper Tubes for General Engineering 

Purposes 

IS: 2501:1995  

136. Code of Practice for Electrical Wiring Installations IS: 732   

 

HVAC works: 

 

1.  Glossary of terms used in Refrigeration and Air-
conditioning. 

IS : 3615 – 1967 
 

2.  Safety code for Air conditioning. IS : 659 - 1964  
 

3.  Data for outside Summer design conditions for air-
conditioning.  

IS : 7896 - 1975 

4.  Specification for packaged air conditioning units.  IS : 8148 - 1976 
 

5.   Safety code for Mechanical Refrigeration. 
 

IS : 660 - 1963 
 

6.   Inspection and testing of installation. 
 

IS : 732 III - 1982 
 

7.   Colour code for identification of pipelines. 
 

IS : 2379 - 1963 
 

8.  Industrial Cooling Fans IS : 6272 - 1987 
 

9.   Test code for Centrifugal fan. 
 

IS : 4894  -1987 
 

10.   Code of practice for Industrial Ventilation. 
 

IS : 3103  -1975 
 

11.  Gun metal gate, globe and check valves for general 
purpose. 

IS :778 , 780 - 1980,  210, 318, 5312 

12.   Inspection of Steel Castings. 
 

IS : 8092 : 1992 

13.   Safety relief Valves 
 

IS : 12992 : 1993 

14.   Butterfly valve for general purpose 
 

IS : 13095 : 1991 

15.   CF Monobloc pumps 
 

IS : 9542 : 1980 

16.   Pumps for process water 
 

IS : 5659 : 1970 

17.   Installation , operation and maintenance of pumps 
 

IS : 10596 : 1983 

18.  Code of practice and measurement procedure for testing 
Refrigerant Compressors. 

IS : 5111 – 1969 
 

19.   Horizontal Centrifugal pumps for clear, cold and fresh 
water.  

 

IS : 1520 
 

20.  MS / GI tube, pipes, tubular and other wrought steel fittings. 
Hot-dip zinc coatings on steel tubes. 

IS : 1239 I & II - 1982 

21.   Wrought copper tubes for Ref. & AC purposes. 
 

IS : 10773 : 1995   
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22.  Code of procedure for manual metal arc welding of MS.  IS : 4736 - 1968  
 

23.  Electrically welded steel pipe for water, gas and sewage. 
Above: 200 NB, ANSI B 16.9 for pipe fittings. 

IS : 3589 
 

24.   Welds testing by DP 
 

IS : 3656 

25.  Flanges configuration. (ANSI B 16.5 for SS flanges).  IS : 1536 – 1976 
 

26.   Steel pipe flanges. 
 

IS : 6392 - 1971 

27.   Standard for CI material. 
 

IS : 210 

28.   CI fittings for Pressure piping 
 

IS : 1538 

29.   Structural Steel. 
 

IS : 226 

30.   Gaskets  
 

IS : 638 

31.   Rubber gasket, Teflon gasket for SS piping. 
 

IS : 628 

32.  Dimensions for pipe threads for pressure tight joints  IS : 554 – 1975 

33.  Code of practice for fire precautions in welding and cutting 
operations. 

IS : 3016 - 1982  
 

34.   Metal air Ductwork. 
 

IS : 655 – 1963 
 

35.   Galvanised steel wire sheets. 
 

IS : 277  - 1977 

36.  Glossary of Items symbols and units relating to thermal 
materials. 

IS : 3069 
 

37.   Industrial Bitumin. 
 

IS : 702 

38.  Expanded polystyrene for thermal insulation purpose. IS : 4671 – 1984 
 

39.  Code for practice for application and finishing of thermal 

insulation material at temp. From -80C to 40C. & 40C to 

700C. 

IS : 7240 - 1981 
      7413 - 1981  
 

40.   Specifications for Bonded Mineral Wool. 
 

IS : 8183 -  1976 

41.   Storage and handling of insulation material 
 

IS : 10556 : 1993 

42.   Glass fibre reinforced polyester  resin.  
 

IS : 11246 : 1992 

43.   Preformed rigid polyurethane  thermal insulation  
 

IS : 12436 : 1988 

44.   Rigid Phenolic foams thermal  insulation  
 

IS : 13204 : 1991 

45.  In-situ pouring of Rigid Phenolic foams thermal  insulation  IS : 13205 : 1991 

46.  Bourden tube pressure and vacuum gauges. IS : 3624 
 

47.  Bolts, nuts, and studs./ threaded fasteners. IS : 1367 
 

48.   Code for unfired pressure vessels. 
 

IS : 2825 - 1969 
 

49.   Cooling tower structure. 
 

IS : 7403 
 

50.   V belts, and pulleys for Industrial purpose. 
 

IS : 875, 1893 
 

51.   Code for shell and tube type heat exchanger. 
 

IS : 5141 
 

52.   Specification for three phases Induction motor. 
 

IS : 325- 1970 
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53.   Testing of three phase Induction motor. 
 

IS : 4029 
 

54.  Code of practice for installation of Induction motor. IS : 900  
 

55.   Single phase small AC and universal motors. 
 

IS : 996 
 

56.   Switches for domestic & similar purpose. 
 

IS : 4064 1978 –II 
 

57.   Contractors for AC up to 1100 V. 
 

IS : 2959  : 1975 

58.   ACB 
 

IS : 2516- I &II 
 

59.  Accessories for electrical wiring   IS : 3854 – 1969 
 

60.  Code of practice for electrical wiring and fitting for building. IS : 3837 – 1976 
 

61.  Code for practice for installation and Testing of 
electrical wiring. 

IS :  732 –1963 , 1973 
 

62.   PVC insulated   electric cable for working up 
to and including 1100 volts. 

PVC insulated (HD) electric cable for working up to 
1.1 kV and   11kV volts. 

IS : 694 - 1977  
 
IS : 1554 : 1981 

63.  Direct acting electrical indicating instruments. IS : 1248 
 

64.   Starters.  
 

IS : 1822 
 

65.   Motor starters for voltage not exceeding 1000 Volts. 
 

IS : 8544 - I to IV 1979 

66.   HRC fuse and links, up to 650 Volts. 
 

IS : 2208  - 1979 
 

67.   Degree of protection provided by enclosures for low 
voltage switch gear and control gears. 

 

IS : 2147 – 1962 
 

68.   Code of practice for installation and maintenance of 
Switchgear. 

 

IS : 10118: 1982 

69.  Earthing. IS : 3043 : 1966 
 

70.  Methods of measurement of noise emitted by machines. IS : 4758 : 1968   

71.   Mechanical vibration – balancing. 
 

IS : 14280 : 1995   

72.  Permissible limits of noise level for rotating electrical 
machines 

IS : 12065  : 1987 
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